Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4730926
Contract Version	1
Contract State	InExecution
Contract State Date	16 days ago *(6/03/2023 8:45:26 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	2023.070
Contract description:	MEJORAMIENTO DE VÍA TERCIARIA MEDIANTE LA CONSTRUCCIÓN DE PLACA HUELLA EN LA VEREDA POCITOS DEL CORREGIMIENTO DE AQUITANIA DEL MUNICIPIO DE SAN FRANCISCO, ANTIOQUIA
Type of contract	Other
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	5 Month(s)
Contract Start	7 days ago *(15/03/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	15/08/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	8/08/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	31/12/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMDUCE

COLOMBIA, La Ceja

0 Recommendation(s)

Supplier Company Identification

INGENIERIA MULTIMODAL SAS

COLOMBIA, Sabaneta
Fiscal Id: 901313949

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
INGENIERIA MULTIMODAL SAS			

Contract Approval Intervenients

Approval by supplier

Approved by: *OVER RAFAEL RUIZ PEREZ* ***Approval Date:*** *6/03/2023 9:02:41 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *LILIANA ESCOBAR ORREGO* ***Approval Date:*** *6/03/2023 9:58:50 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4730926_Confirmed
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	As previously agreed
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is

needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☐No

Compliance ☑Yes ☐No

☑ Good use and right investment of the advance payment				
☑% of advance payment	100,00	Warranty Start Date	18 days ago *(3/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	31/12/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Contract Compliance				
☑% of contract value	20,00	Warranty Start Date	18 days ago *(3/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	28/02/2024 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	20,00	Warranty Start Date	18 days ago *(3/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	8/03/2026 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Stability and Quality of Works				
☑% of contract value	20,00	Warranty Start Date	18 days ago *(3/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	8/03/2028 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 300

Due date to deliver Warranties: 14 days ago *(7/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* **Warranties Delivery Date:** 14 days ago *(8/03/2023 10:54:25 AM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.11232388	Compliance - Good use and right investment of the advance payment ⚠	Insurance Contract	1.689.903.584,00 COP	Seguros mundial	3/08/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4730926
Group Of Companies INGENIERIA MULTIMODAL SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 15 AA # 13E-21
Location CO-ANT-05376 - La Ceja
Country COLOMBIA
State/City Antioquia
Province La Ceja
Address CALLE 15 AA # 13E-21
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

	X-Ref	Address	Location
	1	SAN FRANCISCO	COLOMBIA > Antioquia > San Francisco

1 CO1.PCCNTR.4730926

1.1 (To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1.678.975.923,00	1.677.379.480,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	80101600	MEJORAMIENTO DE VÍA TERCIARIA MEDIANTE LA CONSTRUCCIÓN DE PLACA HUELLA EN LA VEREDA POCITOS DEL CORREGIMIENTO DE AQUITANIA DEL MUNICIPIO DE SAN FRANCISCO, ANTIOQUIA	1,00	UN	1.678.975.923,00	1.677.379.480,00	1.678.975.923,00	1.677.379.480,00

Contract Document Template

	Description	Document Name	Detail
	CLAUSULADO 2023.070 (1).pdf	CLAUSULADO 2023.070 (1).pdf	(detail)

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía	Document Number 43983022	Update and notify
Supervisor	VICTOR ANDRES	Type of Document	Cédula de Ciudadanía	Document Number 15448278	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	VICTOR ANDRES	16 days ago *(6/03/2023 9:58:50 AM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO
Expenditure Approver	LILIANA ESCOBAR ORREGO	16 days ago *(6/03/2023 9:58:50 AM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	Value
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	1.677.379.480
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	0
Total	1.677.379.480

Validación Código BPIN

	BPIN Code	Year	State
☐	2022003050068	2023	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	1023	CDP	Not Started			00-00-000-0000	Edit
☐	923	CDP	Not Started			00-00-000-0000	Edit
☐	156	CDP	Not Started			00-00-000-0000	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	2123	CurrentBudget	-	Not Started	1.500.000.000 COP	1.500.000.000 COP	- -		SIIF View Edit
☐	2223	CurrentBudget	-	Not Started	146.227.330 COP	146.227.330 COP	- -		SIIF View Edit
☐	229	CurrentBudget	-	Not Started	31.132.150 COP	31.132.150 COP	- -		SIIF View Edit

Current Commited Funds Balance 1.677.359.480 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 1.677.359.480 COP

SIIF Integration State

SIIF Integration Date -