Contract Identification

Contract Unique Identifier CO1.PCCNTR.5335865
Contract Version 1
Contract State InExecution
Contract State Date 29/08/2023 2:36:24 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 2023.357
Contract description: ESTUDIOS Y DISEÑOS PARA PARA LA CONSTRUCCIÓN DE MURO DE CONTENCIÓN EN EL MUNICIPIO DE SANTA BARBARA, ANTIOQUIA.
Type of contract Decree law 092/2017
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 2 Month(s)
Contract Start 1 day ago *(4/10/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End 4/12/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Yes ☑No *
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

EMDUCE

COLOMBIA, La Ceja

0 Recommendation(s)

Supplier Company Identification

DISECK

COLOMBIA, El Carmen De Viboral
Fiscal Id: 900716673

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
DISECK SAS			

Contract Approval Intervenients

Approval by supplier

Approved by: *CRISTIAN ANDRES MONTOYA VALENCIA* ***Approval Date:*** *29/08/2023 4:05:38 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *LILIANA ESCOBAR ORREGO* ***Approval Date:*** *29/08/2023 4:33:59 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_5335865_Confirmed
Contract In Execution:

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes ☑No — Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	10,00	Warranty Start Date	29/08/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	28/02/2024 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	15,00	Warranty Start Date	29/08/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	30/10/2026 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑% of contract value	10,00	Warranty Start Date	29/08/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	28/02/2024 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: - Warranties Delivery Date: 9 days ago *(26/09/2023 12:21:17 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.12491496	Compliance - Contract Compliance ⚠	Insurance Contract	22.522.168,00 COP	SEGUROS DEL ESTADO	30/10/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.5335865
Group Of Companies DISECK SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: LA CEJA
Location CO-ANT-05376 - La Ceja
Country COLOMBIA

State/City Antioquia
Province La Ceja
Address LA CEJA
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	SANTA BARBARA	COLOMBIA > Antioquia > Santa Bárbara

1 CO1.PCONTR.5335865

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
64.348.477,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80101600	ESTUDIOS Y DISEÑOS PARA PARA LA CONSTRUCCIÓN DE MURO DE CONTENCIÓN EN EL MUNICIPIO DE SANTA BARBARA, ANTIOQUIA.	1,00	UN	64.348.477,00	64.348.477,00	64.348.477,00

Contract Document Template

Description	Document Name	Detail
CLAUSULADO 2023.357.pdf	CLAUSULADO 2023.357.pdf	(detail)
CDP EYD MURO REGALIAS.pdf	CDP EYD MURO REGALIAS.pdf	(detail)
CARTAI~1 (4).PDF	CARTAI~1 (4).PDF	(detail)
Presupuesto Consultoria.pdf	Presupuesto Consultoria.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORR	Type of Document	Citizenship Identification	Document Number 43983022	Update and notify
Supervisor	VICTOR ANDRES	Type of Document	Citizenship Identification	Document Number 15448278	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	LILIANA ESCOBAR ORR	Type of Document	Citizenship Identification	Document Number 43983022	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	LILIANA ESCOBAR ORREGO	6/10/2023 8:14:24 AM *((UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO
Responsible For Payment Authorization	LILIANA ESCOBAR ORREGO	29/08/2023 4:33:58 PM *((UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	Value
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	64.348.477
Total	64.348.477

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	10623	CDP	Not Started			00-00-000-0000	Edit

CDP Balance 0 COP

Vigencia Futura Balance	0 COP
Total Balance	0 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
11023	CurrentBudget	-	Not Started	64.348.477 COP	64.348.477 COP	-	-	SIIF View Edit

Current Commited Funds Balance	64.348.477 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	64.348.477 COP
SIIF Integration State	
SIIF Integration Date	-