Contract Identification

Contract Unique Identifier	CO1.PCCNTR.8074354
Contract Version	1
Contract State	InExecution
Contract State Date	11/07/2025 9:24:46 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	323-2025
Contract description:	Compraventa, transporte e instalación y puesta en funcionamiento de una planta eléctrica de 24KVA/30KVA, de acuerdo a las características técnicas entregadas por la ESE CENTRO 1, PARA LA Sede Administrativa de la empresa.
Type of contract	Trading
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	90 Day(s)
Contract Start	1/08/2025 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract End	28 days left *(9/10/2025 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMPRESA SOCIAL DEL ESTADO CENTRO 1 ESE

COLOMBIA, Piendamó

0 Recommendation(s)

Supplier Company Identification

COMERCIALIZADORA ROMO S.A.S.

COLOMBIA, Cali
Fiscal Id: 900950719

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
COMERCIALIZADORA ROMO S.A.S.	BANCOLOMBIA	Savings	73557432997

Contract Approval Intervenients

Approval by supplier

Approved by: *STEFANY ROJAS VILLALOBOS* *Approval Date:* *21/07/2025 1:07:49 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *RAMIRO ANTONIO NAVIA DIAZ* *Approval Date:* *21/07/2025 5:30:08 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_8074354_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.8074354
Group Of Companies COMERCIALIZADORA ROMO S.A.S.
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name	
☐	PROPUESTA Y DOCUMENTOS PLANTA.pdf	PROPUESTA Y DOCUMENTOS PLANTA.pdf	Download Detail

Contract Location

Main site or location of works, place of delivery or performance: CALLE 4 # 5 - 78
Location CO-CAU-19548 - Piendamó
Country COLOMBIA
State/City Cauca
Province Piendamó
Address CALLE 4 # 5 - 78
ZIP Code 190530

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Carrera 4 No. 5 – 78 Barrio La Inmaculada	COLOMBIA > Cauca > Piendamó

1.1	(To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
65.160.952,57

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	26101100	ADQUISICION DE PLANTA ELECTRICA	1,00	UN	65.160.953,00	65.160.952,57	65.160.952,57

Contract Document Template

Description	Document Name	Detail
ESTUDIOS PREVIOS PLANTA ELECTRICA.pdf	ESTUDIOS PREVIOS PLANTA ELECTRICA.pdf	(detail)
SOLICITUD CDP Y CDP PLANTA.pdf	SOLICITUD CDP Y CDP PLANTA.pdf	(detail)
ACEPTACION PLANTA.pdf	ACEPTACION PLANTA.pdf	(detail)
CTO 323-2025 ROMO SAS.pdf	CTO 323-2025 ROMO SAS.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	RAMIRO ANTONIO NAV	Type of Document	Cédula de Ciudadanía	Document Number 10538302	Update and notify
Supervisor	ALBA LUCIA OTERO O(	Type of Document	Cédula de Ciudadanía	Document Number 34558882	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Ordenador del Gasto	RAMIRO ANTONIO NAVIA DIAZ	21/07/2025 5:30:08 PM *((UTC-05:00) Bogotá, Lima, Quito)*	RAMIRO ANTONIO NAVIA DIAZ
Supervisor	ALBA LUCIA OTERO OCHOA	21/07/2025 5:30:08 PM *((UTC-05:00) Bogotá, Lima, Quito)*	RAMIRO ANTONIO NAVIA DIAZ

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☑Yes ☐No *	65.160.952,57
	Total	65.160.952,57

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	202510473	CDP	NotStarted		65.160.953 COP	00-00-00	-	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐ 202520676	CurrentBudget	-	NotStarted	65.160.952,57	65.160.952,57	0 COP	-	SIIF	View Edit

		COP	COP

Current Commited Funds Balance	65.160.952,57 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	65.160.952,57 COP
SIIF Integration State	
SIIF Integration Date	-