

DESGLOSE AIU							
COSTO DIRECTO:		\$		304,020,673.41			
COSTO TOTAL		\$		400,000,000.00			
1 SUELDOS Y SALARIOS							
ITEM	DESCRIPCIÓN	CANTIDAD	DEDICACIÓN (%)	MESES	VALOR MES INCLUYE PRESTACIONES	VALOR PARCIAL	% CD
1.01	DIRECTOR DE OBRA	1	50%	2	\$ 5,000,000.00	\$ 5,000,000.00	1.64%
1.02	RESIDENTE DE OBRA	1	100%	2	\$ 4,500,000.00	\$ 9,000,000.00	2.96%
1.03	PROFESIONAL SST	1	100%	2	\$ 3,000,000.00	\$ 6,000,000.00	1.97%
1.04	COMISION TOPOGRAFICA	1	100%	2	\$ 1,500,000.00	\$ 3,000,000.00	0.99%
SUBTOTAL ITEM						\$ 23,000,000.00	7.57%
2 GASTOS DE LEGALIZACION							
ITEM	DESCRIPCIÓN	CANTIDAD	UND	PORCENTAJE VALOR TOTAL	VALOR/MES/BASE	VALOR PARCIAL	% CD
IMPUESTOS							
2.01	Estampilla Pro Desarrollo Fronterizo	1	GL	2.00%	\$ 304,020,673.41	\$ 6,080,413.47	2.00%
2.02	Estampilla Pro Desarrollo Departamental	1	GL	2.00%	\$ 304,020,673.41	\$ 6,080,413.47	2.00%
2.03	Estampilla Pro Universidad De la Guajira	1	GL	2.00%	\$ 304,020,673.41	\$ 6,080,413.47	2.00%
2.04	Estampilla Pro Cultura	1	GL	1.00%	\$ 304,020,673.41	\$ 3,040,206.73	1.00%
2.05	Estampilla para el bienestar del adulto mayor	1	GL	4.00%	\$ 304,020,673.41	\$ 12,160,826.94	4.00%
2.06	Estampilla para la justicia familiar	1	GL	2.00%	\$ 304,020,673.41	\$ 6,080,413.47	2.00%
2.07	Pro deporte y recreacion	1	GL	1.50%	\$ 304,020,673.41	\$ 4,560,310.10	1.50%
2.08	Industria y comercio	1	GL	1.00%	\$ 304,020,673.41	\$ 3,040,206.73	1.00%
POLIZAS							
2.09	Cumplimiento	1	0.40%	10.00%	\$ 40,000,000.00	\$ 106,666.67	0.04%
2.10	Amparo de salarios y prest. sociales	1	0.40%	5.00%	\$ 20,000,000.00	\$ 256,666.67	0.08%
2.11	Amparo de anticipo	1	0.40%	50.00%	\$ 200,000,000.00	\$ 533,333.33	0.18%
2.12	Responsabilidad civil extracontractual	1	0.40%	200 SMMLV	\$ 350,181,000.00	\$ 233,454.00	0.08%
2.13	Estabilidad de la obra	1	0.40%	10.00%	\$ 40,000,000.00	\$ 811,111.11	0.27%
SUBTOTAL ITEM						\$ 49,064,436.16	16.14%
3 GASTOS ADMINISTRATIVOS							
ITEM	DESCRIPCIÓN	UND	CANTIDAD	VR UNITARIO	VALOR PARCIAL	% CD	
3.01	PAPELERIA E IMPRESIONES	MES	2	\$ 256,825.00	\$ 513,650.00	0.17%	
3.02	INTERNET Y TELEFONIA MÓVIL DE OBRA	MES	2	\$ 180,000.00	\$ 360,000.00	0.12%	
3.03	MOBILIARIO DE OFICINA (ALQUILER)	MES	2	\$ 450,000.00	\$ 900,000.00	0.30%	
3.04	VALLA INFORMATIVA DE OBRA	UND	1	\$ 800,000.00	\$ 800,000.00	0.26%	
3.05	ENSAYOS DE LABORATORIO	GL	1	\$ 2,100,000.00	\$ 2,100,000.00	0.69%	
3.06	EPP Y SEÑALIZACIÓN DE OBRA	GL	1	\$ 1,000,000.00	\$ 1,000,000.00	0.33%	
SUBTOTAL ITEM						\$ 5,673,650.00	1.87%
ADMINISTRACION						\$ 77,738,086.16	25.5700%
IMPREVISTOS						\$ 3,040,206.73	1.0000%
UTILIDAD						\$ 15,201,033.67	5.0000%
TOTAL AIU						\$ 95,979,326.56	31.5700%