General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.1387014
Contract Version 1
Contract State Approved
Contract State Date 18/02/2020 8:18:49 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 067-2020
Contract description: El Contratista se obliga con el Area de Gestion del Desarrollo Local de Puente Aranda, en la ejecucion de actividades de orden tecnico de apoyo que se requieran para la gestion en el proyecto «3-3-1-15-02-17-1291». “CONSTRUCCION Y ADECUACION DE PARQUES DE LA LOCALIDAD DE PUENTE ARANDA”, de conformidad con los estudios previos.
Type of contract Services Provisioning
Associated to Other Contract? ☐Sí ☑No
Contract Start 19/02/2020 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract End 18/06/2020 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Sí ☑No
Environment Obligation ☐Sí ☑No
Post Consumption Obligation ☐Sí ☑No
Reversion ☐Sí ☑No

Contracting Company Identification

ALCALDIA LOCAL DE PUENTE ARANDA

0 Recommendation(s)

Supplier Company Identification

KELLY MAGNOLIA BEJARANO RIVERA

Fiscal Id: 52959448

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
KELLY MAGNOLIA BEJARANO RIVERA			

Contract Approval Intervenients

Approval by supplier

Approved by: *Kelly Bejarano Rivera* ***Approval Date:*** *18/02/2020 10:19:41 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *MARIA DEL PILAR MUÑOZ TORRES* ***Approval Date:*** *18/02/2020 10:35:52 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Contratación directa.
Business Operation CONTRATACIÓN FONDO DE DESARROLLO PUENTE ARANDA
Buyer Dossier ALPA-CD-067-2020
Reply Reference
Contract Value 14.800.000 COP

Conditions

Financial & Delivery Conditions

Delivery options To be arranged
Delivery / Execution Start Date 19/02/2020 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Delivery / Execution End Date 18/06/2020 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Renewable Contract? ☐Sí ☐No

Financial Settings - General

Registration authorization is needed? ☐Sí ☑No

Financial Settings - Warranties

Define Warranties? ☑Sí ☐No

Warranties by lots, groups or stages ☐Yes ☐No

Compliance ☑Sí ☐No

☑ Contract Compliance

☑% of contract value 10,00 Warranty Start Date 18/02/2020 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☐Value of the warranty Warranty End Date 18/12/2020 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Quality of Service

☑% of contract value 10,00 Warranty Start Date 18/02/2020 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☐Value of the warranty Warranty End Date 18/12/2020 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐Sí ☑No

Due date to deliver Warranties: - Warranties Delivery Date: 19/02/2020 2:06:48 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Valor	Issuer	End date	Estado
CO1.WRT.2874104	Compliance - Contract Compliance ⚠	Insurance Contract	2.960.000,00 COP	SEGUROS DEL ESTADO SA	21/12/2020 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detalle

Financial Settings - Advanced Payments

Define Payment Plan? ☐Sí ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.1387014
Group Of Companies KELLY MAGNOLIA BEJARANO RIVERA
Added By:
Added On: -
Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CARRERA 31D 4 05
Location CO-DC-11001 - Bogotá
País COLOMBIA
State/City Distrito Capital de Bogotá

Municipio Bogotá
Address CARRERA 31D 4 05
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Cra 31 D No. 4-05	COLOMBIA > Distrito Capital de Bogotá > Bogotá

Catalog

1 CO1.PCONTR.1387014

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
14.800.000,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80111700	El Contratista se obliga con el Area de Gestion del Desarrollo Local de Puente Aranda, en la ejecucion de actividades de orden tecnico de apoyo que se requieran para la gestion en el proyecto «3-3-1-15-02-17-1291». "CONSTRUCCION Y ADECUACION DE PARQUES DE LA LOCALIDAD DE PUENTE ARANDA", de conformidad con los estudios previos"	1,00	UN	14.800.000,00	14.800.000,00	14.800.000,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Descripción	Document Name	Detalle
MINUTA - CLAUSULADO CPS 067-2020.pdf	MINUTA - CLAUSULADO CPS 067-2020.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Sí ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin NA

Company registered in SIIF? ☐Sí ☑No

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	397	CDP	Not Started	14.800.000 COP	14.800.000 COP	15-02-17-1291-000	Editar

CDP Balance

Vigencia Futura Balance

Total Balance 14.800.000 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance

Future Commited Funds Balance

Total Commitment Balance

SIIF Integration State

SIIF Integration Date -