General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.2042622
Contract Version 1
Contract State InExecution
Contract State Date 4/12/2020 6:41:58 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 101-7-20611-20 (SFI 611)
Contract description: PRESTACIÓN DE SERVICIOS MÉDICOS, ATENCIÓN HOSPITALARIA, URGENCIAS, LABORATORIO CLÍNICO, AYUDAS DIAGNOSTICAS DE IMAGENOLOGIA, REHABILITACIÓN, CIRUGÍA, ODONTOLOGIA GENERAL, CONSULTA EXTERNA GENERAL y ESPECIALIZADA, SEGÚN EL ACUERDO 002 DE 2001 DEL CONSEJO SUPERIOR DE SALUD DE LAS FUERZAS MILITARES Y DE POLICÍA. ASÍ MISMO, EL SUMINISTRO DE MEDICAMENTOS DE USO AMBULATORIO SEGÚN ACUERDO 052 DE SEPTIEMBRE DE 2013 DEL CSSSMP, DEBIDAMENTE HABILITADOS POR SECRETARIA DE SALUD DEPARTAMENTAL,
Type of contract Services Provisioning
Associated to Other Contract? ☐Sí ☑No
Expected Duration of Contract 255 Day(s)
Contract Start 10/12/2020 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract End 2 days left *(31/07/2021 11:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Sí ☑No
Environment Obligation ☐Sí ☑No
Post Consumption Obligation ☐Sí ☑No
Reversion ☐Sí ☑No

Contracting Company Identification

UPRES SANTANDER
COLOMBIA, Bucaramanga

0 Recommendation(s)

Supplier Company Identification

COOPERATIVA MULTIACTIVA DE SERVICIOS INTEGRALES GESTIONAR BIENESTAR
COLOMBIA, Zapatoca
Fiscal Id: 900101736

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
GESTIONARBIENESTAR HOSPITAL ZAPATOCA	BANCO DE OCCIDENTE	Current	652026584

Contract Approval Intervenients

Approval by supplier
Approved by: *Alexandra Paola Jiménez Rangel* ***Approval Date:*** *9/12/2020 7:00:28 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *ERIK GABRIEL RAMOS MARZOLA* ***Approval Date:*** *10/12/2020 11:41:55 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Mínima Cuantía
Business Operation UNIDAD PRESTADORA DE SALUD SANTANDER
Buyer Dossier PN UPRES DESAN MIC 028 2020
Reply Reference GESTIONARBIENESTAR - HOSPITAL ZAPATOCA
Contract Value 28.300.000 COP

Conditions

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Sí ☐No

Financial Settings - General

Registration authorization is needed? ☐Sí ☑No

Financial Settings - Warranties

Define Warranties? ☑Sí ☐No

Warranties by lots, groups or stages ☐Yes ☐No

Seriousness of the offer ☐Sí ☑No

Compliance ☑Sí ☐No

☑ Contract Compliance				
☑% of contract value	20,00	Warranty Start Date	29/11/2020 6:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	31/01/2022 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Wages payment			
☑% of contract value	5,00	Warranty Start Date	29/11/2020 6:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/11/2024 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Quality of Service			
☑% of contract value	50,00	Warranty Start Date	29/11/2020 6:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/11/2022 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☑Sí ☐No

☑Warranty Value 175.560.600,00 Colombian Peso

Due date to deliver Warranties: 19/11/2020 6:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 14/12/2020 7:59:12 AM *((UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Valor	Issuer	End date	Estado
CO1.WRT.5942105	Compliance - Contract Compliance ⚠	Insurance Contract	21.225.000,00 COP	SEGUROS DEL ESTADO S.A.	30/11/2024 *((UTC-05:00) Bogotá, Lima, Quito)*	Pending Detalle
CO1.WRT.5942107	Extra-contractual civil liability	Insurance Contract	175.560.600,00 COP	SEGUROS DEL ESTADO S.A.	30/05/2022 *((UTC-05:00) Bogotá, Lima, Quito)*	Pending Detalle

Financial Settings - Advanced Payments

Define Payment Plan? ☐Sí ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.2042622
Group Of Companies GESTIONARBIENESTAR HOSPITAL ZAPATOCA
Added By:
Added On: -
Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: av 61 # 10-200
Location CO-SAN-68001 - Bucaramanga
País COLOMBIA
State/City Santander
Municipio Bucaramanga
Address av 61 # 10-200
ZIP Code 680005

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Calle 30 # 23 - 120	COLOMBIA > Santander > Zapatoca

Catalog

1	CO1.PCCNTR.2042622
1.1	(To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							28.300.000,00	28.300.000,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	85101500	PRESTACIÓN DE SERVICIOS MÉDICOS, ATENCIÓN HOSPITALARIA, URGENCIAS, LABORATORIO CLÍNICO, AYUDAS DIAGNOSTICAS DE IMAGENOLOGIA, REHABILITACIÓN, CIRUGÍA, ODONTOLOGIA GENERAL, CONSULTA EXTERNA GENERAL y ESPECIALIZADA, SEGÚN EL ACUERDO 002 DE 2001 DEL CONSEJO SUPERIOR DE SALUD DE LAS FUERZAS MILITARES Y DE POLICÍA. ASÍ MISMO, EL SUMINISTRO DE MEDICAMENTOS DE USO AMBULATORIO SEGÚN ACUERDO 052 DE SEPTIEMBRE DE 2013 DEL CSSSMP, DEBIDAMENTE HABILITADOS POR SECRETARIA DE SALUD DEPARTAMENTAL, PARA LOS USUARIOS Y BENEFICIARIOS DEL SUBSISTEMA DE SALUD DE LA POLICÍA NACIONAL RESIDENTES EN EL MUNICIPIO DE ZAPATOCA - DEPARTAMENTO DE SANTANDER Y SUS MUNICIPIOS DE GEOREFERENCIACION	1,00	UN	28.300.000,00	28.300.000,00	28.300.000,00	28.300.000,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Descripción	Document Name	Detalle
ACEPTACION OFERTA ZAPATOCA.pdf	ACEPTACION OFERTA ZAPATOCA.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver	WILLIAM ALFONSO FAI	Type of Document	Cédula de Ciudadanía	Document Number	91157474	Update and notify
Supervisor		Type of Document		Document Number		Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by
Ordenador del Gasto	WILLIAM ALFONSO FANDIO GARCIA	10/12/2020 11:41:55 AM *((UTC-05:00) Bogotá, Lima, Quito)*	ERIK GABRIEL RAMOS MARZOLA

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Sí ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	28.300.000
Total	28.300.000

Company registered in SIIF? ☑Sí ☐No

Authorization Code

PCI Code 16-01-02-056

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	52620	CDP	Generated	14.600.000 COP	14.600.000 COP	16-01-02-056	Editar
☐	10920	VigenciaOrdinary	Transacted	1.875.724.584,92 COP	13.700.000 COP	16-01-02-056	Editar

CDP Balance 14.600.000 COP

Vigencia Futura Balance 1.875.724.584,92 COP

Total Balance 28.300.000 COP

SIIF Integration State Exito

SIIF Integration Date 31/10/2020 5:20 PM

Budget Commitment Data

⚠ **There are Commitment codes where the invoices total value is lower than the commitment value. Please verify if you need to release the remaining value.**

	Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	74120	CurrentBudget	25/11/2020 12:00 AM	Generated	14.600.000 COP	14.600.000 COP	-	A-02-02-01-003-005 A-02-02-02-009-003	SIIF View Editar
☐	33420	FutureBudget	25/11/2020 12:00 AM	Generated	13.700.000 COP	13.700.000 COP	-	A-02-02	SIIF View Editar

Current Commited Funds Balance 14.600.000 COP

Future Commited Funds Balance 13.700.000 COP

Total Commitment Balance 28.300.000 COP

SIIF Integration State Exito

SIIF Integration Date 4/12/2020 7:08 PM