General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.2785991
Contract Version 1
Contract State Approved
Contract State Date 13 days ago *(8/23/2021 4:52:21 PM(UTC-05:00) Bogota, Lima, Quito)*
Contract reference 94-7-10058-21
Contract description: LOTE 1 VEHÍCULOS Y LOTE 2 MOTOCICLETAS DISTRITO ESPECIAL DE POLICIA TUQUERRES Y COMPAÑÍA ANTINARCOTICOS DE OPERACIONES IPIALES QUE TIENE POR OBJETO EL SERVICIO DE MANTENIMIENTO EQUIPO AUTOMOTOR (PREVENTIVO Y CORRECTIVO) A TODO COSTO, GENERAL E INTEGRAL INCLUYE REPUESTOS, MANO DE OBRA, LATONERÍA, PINTURA Y ACCESORIOS) CON DESTINO AL PARQUE AUTOMOTOR DEL DISTRITO ESPECIAL DE POLICIA TUQUERRES, COMANDO ESPECIAL DE POLICÍA TUMACO Y COMPAÑÍA ANTINARCOTICOS DE OPERACIONES IPIALES Y DEMAS UNIDADES DE
Type of contract Services Provisioning
Associated to Other Contract? ☐Sí ☑No
Expected Duration of Contract 334 Day(s)
Contract Start *
Contract End 7/31/2022 23:59 *
Extended days 0 days
Liquidation ☑Sí ☐No
Liquidation Start Date 8/1/2022 7:00:00 AM *((UTC-05:00) Bogota, Lima, Quito)*
Liquidation End Date 12/1/2022 6:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
Environment Obligation ☐Sí ☑No
Post Consumption Obligation ☐Sí ☑No
Reversion ☐Sí ☑No

Contracting Company Identification

MEPAS
COLOMBIA, Pasto

0
Recommendation(s)

Supplier Company Identification

CBM CENTRO AUTOMOTRIZ
COLOMBIA, Pasto
Fiscal Id: 30732944

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CBM CENTRO AUTOMOTRIZ	BANCOLOMBIA	Current	97200000241

Contract Approval Intervenients

Approval by supplier
Approved by: *SONIA MAGOLA BURBANO* ***Approval Date:*** *8/30/2021 11:21:27 AM ((UTC-05:00) Bogota, Lima, Quito)*

Approval by buyer
Approved by: *COMANDO - ORDENADOR DEL GASTO* ***Approval Date:*** *9/6/2021 4:14:24 PM ((UTC-05:00) Bogota, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Selección Abreviada de Menor Cuantía
Business Operation CONTRATOS MEPAS
Buyer Dossier PN MEPAS SA MC 004 2021
Reply Reference CBMCENTRO -DITUQ+ ANTIN
Contract Value 242,626,029.83 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Financial & Delivery Conditions

Delivery options To be arranged

Renewable Contract? ☐Sí ☐No

Financial Settings - General

Registration authorization is needed? ☐Sí ☑No

Financial Settings - Warranties

Define Warranties? ☑Sí ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☑Sí ☐No

☑% Value of the Contract 10.00

Compliance ☑Sí ☐No

☑ Contract Compliance

☑% of contract value 20.00 Warranty Start Date 19 days ago *(8/17/2021 7:00:00 PM(UTC-05:00) Bogota, Lima, Quito)*

☐Value of the warranty Warranty End Date 10/3/2022 7:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*

☑ Wages payment

☑% of contract value 5.00 Warranty Start Date 19 days ago *(8/17/2021 7:00:00 PM(UTC-05:00) Bogota, Lima, Quito)*

☐Value of the warranty Warranty End Date 8/19/2024 7:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*

☑ Quality of Service

☑% of contract value 50.00 Warranty Start Date 19 days ago *(8/17/2021 7:00:00 PM(UTC-05:00) Bogota, Lima, Quito)*

☐Value of the warranty Warranty End Date 8/17/2023 7:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*

Extra-contractual civil liability ☑Sí ☐No

☑Number of minimum wages 1300

Due date to deliver Warranties: 6 days ago *(8/31/2021 2:00:00 PM(UTC-05:00) Bogota, Lima, Quito)* Warranties Delivery Date: 4 days ago *(9/2/2021 8:55:51 AM(UTC-05:00) Bogota, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Valor	Issuer	End date	Estado	
CO1.WRT.7470654	Compliance - Contract Compliance ⚠	Insurance Contract	363,674,722.38 COP	SEGUROS DEL ESTADO	12/31/2024 *((UTC-05:00) Bogota, Lima, Quito)*	Pending	Detalle
CO1.WRT.7421617	Seriousness of the offer	-	18,762,602.98 COP	-	12/31/2021 *((UTC-05:00) Bogota, Lima, Quito)*	Approved	Detalle

Financial Settings - Advanced Payments

Define Payment Plan? ☐Sí ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.2785991
Group Of Companies CBM CENTRO AUTOMOTRIZ
Added By:
Added On: -
Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 18 47-160
Location CO-NAR-52001 - Pasto

País COLOMBIA
State/City Nariño
Municipio Pasto
Address CALLE 18 47-160
ZIP Code 52001

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	DIETU	COLOMBIA > Nariño > Tumaco

Catalog

1 CO1.PCCNTR.2785991

1.1 Lot 1 (To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
187,626,029.83	187,626,029.83

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	78181500	MANTENIMIENTO VEHICULOS	1.00	UN	187,626,029.83	187,626,029.83	187,626,029.83	187,626,029.83

1.2 Lot 2 (To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
55,000,000.00	55,000,000.00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	78181500	MANTENIMIENTO MOTOCICLETAS	1.00	UN	55,000,000.00	55,000,000.00	55,000,000.00	55,000,000.00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

	Descripción	Document Name	Detalle
☐	10. LOTE 1 y 2 MINUTA CONTRATO VEHICULOS Y MOTOCICLETAS DITUQ ANTIN.pdf	10. LOTE 1 y 2 MINUTA CONTRATO VEHICULOS Y MOTOCICLETAS DITUQ ANTIN.pdf	(detail)
☐	01. ANEXO No. 1.1 VEHICULOS DITUQ ANTIN.xlsx	01. ANEXO No. 1.1 VEHICULOS DITUQ ANTIN.xlsx	(detail)
☐	02. ANEXO No. 1.2 MOTICICLETAS DITUQ ANTIN.xlsx	02. ANEXO No. 1.2 MOTICICLETAS DITUQ ANTIN.xlsx	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver | Type of Document | Document Number | Update and notify

Supervisor | Type of Document | Document Number | Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Sí ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:

	Value
General National Budget - GNB	242,626,029.83
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	0
Total	242,626,029.83

Company registered in SIIF? ☐Sí ☑No

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	14721	CDP	Not Started	311,626,029.83 COP	311,626,029.83 COP	16-01-01-M17	Editar

CDP Balance 311,626,029.83 COP

Vigencia Futura Balance 0 COP

Total Balance 311,626,029.83 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

	Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	43121	CurrentBudget	8/27/2021 12:00 AM	Generated	93,626,029.83 COP	93,626,029.83 COP	-	A-02-02-02-008-007 A-02-02-02-008-007	SIIF View Editar
☐	43221	CurrentBudget	8/27/2021 12:00 AM	Generated	18,000,000 COP	18,000,000 COP	-	A-02-02-02-008-007 A-02-02-02-008-007	SIIF View Editar

Current Commited Funds Balance 111,626,029.83 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance 111,626,029.83 COP

SIIF Integration State Exito

SIIF Integration Date 8/27/2021 5:27 PM