General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.1900743
Contract Version 2
Contract State Modified
Contract State Date 8/10/2020 11:03:32 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 209.SMC.019.2020
Contract description: COMPRA DE MAQUINARIA, HERRAMIENTA Y EQUIPO PARA LAS ACTIVIDADES PRODUCTIVAS DE LA CÁRCEL Y PENITENCIARIA DE MEDIA SEGURIDAD PARA MUJERES DE POPAYÁN – INPEC 2020.
Type of contract Trading
Associated to Other Contract? ☐Sí ☑No
Expected Duration of Contract 3 Month(s)
Contract Start 14/10/2020 2:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract End 31/12/2020 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Sí ☑No
Environment Obligation ☐Sí ☑No
Post Consumption Obligation ☐Sí ☑No
Reversion ☐Sí ☑No

Contracting Company Identification

RECLUSION DE MUJERES DE POPAYAN - INPEC
COLOMBIA, Popayán

0 Recommendation(s)

Supplier Company Identification

ABCINTERCARGOSAS
COLOMBIA, Bogotá
Fiscal Id: 900654487

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
ABC INTERCARGO SAS	Corpbanca	Current	651-00929-2

Contract Approval Intervenients

Approval by supplier
Approved by: *FREDDY ALEXANDER GODOY LEON* ***Approval Date:*** *13/10/2020 6:46:36 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *ROBERT DANIEL BENAVIDES CORDOBA* ***Approval Date:*** *14/10/2020 1:24:27 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Mínima Cuantía
Business Operation CONTRATOS RM POPAYAN - INPEC
Buyer Dossier 209.SMC.019.2020
Reply Reference 209.SMC.019.2020
Contract Value 11.114.000 COP

Conditions

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Sí ☐No

Financial Settings - General

Registration authorization is needed? ☐Sí ☑No

Financial Settings - Warranties

Define Warranties? ☐ Sí ☑ No

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Sí ☑ No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.1900743
Group Of Companies ABC INTERCARGO SAS
Added By:
Added On: -
Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CARRERA 3 No 16-11
Location CO-CAU-19001 - Popayán
País COLOMBIA
State/City Cauca
Municipio Popayán
Address CARRERA 3 No 16-11
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CARRERA 3 No 16-11	COLOMBIA > Cauca > Popayán

Catalog

1 CO1.PCCNTR.1900743

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							12.891.722,00	11.114.000,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	43212103	Impresora monofuncion de sublimación, con sistema de tintas carga mediante botellas de 140ml x4, manejo de papel hojas sueltas y rollo con corte automático SURECOLORCF F570	1,00	UN	10.784.958,00	9.300.000,00	10.784.958,00	9.300.000,00
2	43212103	Papel de sublimación tamaño 61cm x 30 mts	4,00	UN	119.767,00	100.000,00	479.068,00	400.000,00
3	60121806	Ultrachrome DS-Black ink cart-140 ml	14,00	UN	116.264,00	101.000,00	1.627.696,00	1.414.000,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Descripción	Document Name	Detalle
CARTA DE ACEPTACION 019-2020.pdf	CARTA DE ACEPTACION 019-2020.pdf	(detail)
ADICIONAL 1 CONTRATO 019-2020.pdf	ADICIONAL 1 CONTRATO 019-2020.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver	INES ROCIO TOBAR	Type of Document	Cédula de Ciudadanía Document Number	25288857	Update and notify
Supervisor	SANDRA PATRICIA PINE	Type of Document	Cédula de Ciudadanía Document Number	41923066	Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by
Supervisor	SANDRA PATRICIA PINEDA MONTERROSA	14/10/2020 1:24:27 PM *((UTC-05:00) Bogotá, Lima, Quito)*	ROBERT DANIEL BENAVIDES CORDOBA
Ordenador del Gasto	INES ROCIO TOBAR	14/10/2020 1:24:27 PM *((UTC-05:00) Bogotá, Lima, Quito)*	ROBERT DANIEL BENAVIDES CORDOBA

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Sí ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:		**Value**
	General National Budget - GNB	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	11.114.000
	Credit Resources	0
	Own Resources	0
	Total	11.114.000

Company registered in SIIF? ☑Sí ☐No

Authorization Code

PCI Code 12-08-00-209

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	5320	CDP	With Commitment	8.000.000 COP	8.000.000 COP	12-08-00-209	Editar
☐	8820	CDP	With Commitment	1.501.000 COP	1.501.000 COP	12-08-00-209	Editar
☐	13120	CDP	With Commitment	1.613.000 COP	1.613.000 COP	12-08-00-209	Editar

CDP Balance 11.114.000 COP

Vigencia Futura Balance 0 COP

Total Balance 11.114.000 COP

SIIF Integration State Exito

SIIF Integration Date 9/12/2020 2:28 PM

Budget Commitment Data

⚠ **There are Commitment codes where the invoices total value is lower than the commitment value. Please verify if you need to release the remaining value.**

	Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	17320	CurrentBudget	8/10/2020 12:00 AM	Generated	1.501.000 COP	1.501.000 COP	-	A-05-01-01-004-004	SIIF View	Editar
☐	17420	CurrentBudget	8/10/2020 12:00 AM	Generated	8.000.000 COP	8.000.000 COP	-	A-02-01-01-004-003	SIIF View	Editar
☐	23520	CurrentBudget	4/12/2020 12:00 AM	Generated	1.613.000 COP	1.613.000 COP	-	A-05-01-01-004-004	SIIF View	Editar

Current Commited Funds Balance 11.114.000 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance 11.114.000 COP

SIIF Integration State Exito

SIIF Integration Date 9/12/2020 2:30 PM