General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.1485202
Contract Version 1
Contract State Approved
Contract State Date 2/04/2020 7:51:48 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 74-2-10012-20
Contract description: ADQUISICIÓN DE BIENES REQUERIDOS PARA PREVENIR, CONTENER Y MITIGAR LOS EFECTOS DE LA PANDEMIA DEL CORONAVIRUS COVID-19
Type of contract Trading
Associated to Other Contract? ☐Sí ☑No
Contract Start 2/04/2020 9:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract End 2/05/2020 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☑Sí ☐No
Liquidation Start Date 3/05/2020 7:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date 1/09/2020 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation ☐Sí ☑No
Post Consumption Obligation ☐Sí ☑No
Reversion ☐Sí ☑No

Contracting Company Identification

POLICIA METROPOLITANA DE BUCARAMANGA
COLOMBIA, Bucaramanga

0 Recommendation(s)

Supplier Company Identification

MEDIFONCE
COLOMBIA, Bucaramanga
0 COP
Fiscal Id: 63482692

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
MABEL ROCIO FLOREZ CHAPARRO	bancolombia	Current	09054076902

Contract Approval Intervenients

Approval by supplier
Approved by: *florez chaparro* ***Approval Date:*** *3/04/2020 11:21:00 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *WILMER ALEXIS NIÑO GAMBOA* ***Approval Date:*** *3/04/2020 11:22:56 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Contratación directa.
Business Operation POLICIA METROPOLITANA DE BUCARAMANGA
Buyer Dossier PN MEBUC CD 004 2020
Reply Reference
Contract Value 44.004.172 COP

Conditions

Financial & Delivery Conditions

Delivery options To be arranged
Delivery / Execution Start Date 2/04/2020 9:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Delivery / Execution End Date 2/05/2020 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Renewable Contract? ☑Sí ☐No
Due Date for Renewing Contract 2/05/2020 11:58:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Financial Settings - General

Registration authorization is needed? ☐ Sí ☑ No

Financial Settings - Warranties

Define Warranties? ☐ Sí ☑ No

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Sí ☑ No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.1485202
Group Of Companies MABEL ROCIO FLOREZ CHAPARRO
Added By:
Added On: -
Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Calle 41 No. 11-44
Location CO-SAN-68001 - Bucaramanga
País COLOMBIA
State/City Santander
Municipio Bucaramanga
Address Calle 41 No. 11-44
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Calle 41 No. 11-44	COLOMBIA > Santander > Bucaramanga

Catalog

1	CO1.PCONTR.1485202
1.1	(To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
44.004.172,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	46182001	TAPABOCAS NIOSH N95 9510 – 1 BLANCO	924,00	UN	12.693,00	12.693,00	11.728.332,00
2	46182001	GUANTE DE VINILO TRANSPARENTE TALLAS S, M Y L caja X 100	270,00	UN	19.992,00	19.992,00	5.397.840,00
3	46182001	GEL ANTIBACTERIAL PARA MANOS Al 90 % GARRAFA X 4000 C.C.	302,00	UN	89.000,00	89.000,00	26.878.000,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Descripción	Document Name	Detalle
4 Contrato 74-2-10012-20 COVID19.pdf	4 Contrato 74-2-10012-20 COVID19.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Sí ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin NationalTerritorialBudget

Company registered in SIIF? ☑Sí ☐No

Authorization Code

PCI Code 16-01-01-M6

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	13720	CDP	Generated	49.138.400 COP	44.004.172 COP	16-01-01-M6	Editar

CDP Balance 49.138.400 COP

Vigencia Futura Balance 0 COP

Total Balance 44.004.172 COP

SIIF Integration State Exito

SIIF Integration Date 2/04/2020 1:22 PM

Budget Commitment Data

⚠ **There are Commitment codes where the invoices total value is lower than the commitment value. Please verify if you need to release the remaining value.**

	Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	70620	CurrentBudget	2/04/2020 12:00 AM	Generated	9.570.522 COP	9.570.522 COP	-	A-02-02-01-002-007	SIIF	View Editar
☐	70720	CurrentBudget	2/04/2020 12:00 AM	Generated	21.538.000 COP	21.538.000 COP	-	A-02-02-01-003-005	SIIF	View Editar
☐	70820	CurrentBudget	2/04/2020 12:00 AM	Generated	4.318.272 COP	4.318.272 COP	-	A-02-02-01-003-006	SIIF	View Editar
☐	70920	CurrentBudget	2/04/2020 12:00 AM	Generated	2.157.810 COP	2.157.810 COP	-	A-02-02-01-002-007	SIIF	View Editar
☐	71020	CurrentBudget	2/04/2020 12:00 AM	Generated	5.340.000 COP	5.340.000 COP	-	A-02-02-01-003-005	SIIF	View Editar
☐	71120	CurrentBudget	2/04/2020 12:00 AM	Generated	1.079.568 COP	1.079.568 COP	-	A-02-02-01-003-006	SIIF	View Editar

Current Commited Funds Balance 44.004.172 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance 44.004.172 COP

SIIF Integration State Exito

SIIF Integration Date 2/04/2020 8:08 PM