General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.2936850
Contract Version 1
Contract State Approved
Contract State Date 7 days ago *(14/10/2021 10:12:35 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference CO1.PCCNTR.2936850
Contract description: Arrendar cincuenta y nueve (59) oficinas y una bodega, ubicadas en el edificio Vives ubicado en la Carrera 5' # 22-25 centro en la ciudad de Santa Marta, para el funcionamiento de Juzgados Administrativos, Penales, Ambulantes y Salas de Audiencias.
Type of contract Rental of buildings
Associated to Other Contract? ☐Sí ☑No
Expected Duration of Contract 10 Month(s)
Contract Start -
Contract End 30/09/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Sí ☑No
Environment Obligation ☐Sí ☑No
Post Consumption Obligation ☐Sí ☑No
Reversion ☐Sí ☑No

Contracting Company Identification

Rama Judicial – Dirección Seccional de Administración Judicial de Santa Marta
COLOMBIA, Santa Marta

0 Recommendation(s)

Supplier Company Identification

Recaudos Corp
COLOMBIA, Santa Marta
Fiscal Id: 901102377

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Recaudos Corp SA	Banco Davivienda	Savings	9011023778

Contract Approval Intervenients

Approval by supplier
Approved by: *JUAN JOSE VIVES PINEDO* ***Approval Date:*** *20/10/2021 3:08:30 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: ***Approval Date:*** -

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Contratación directa.
Business Operation UNIDAD DE CONTRATACIÓN AREA ADMINISTRATIVA
Buyer Dossier CD-16-2021
Reply Reference
Contract Value 789.918.064 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Sí ☑No

Financial Settings - General

Registration authorization is needed? ☐Sí ☑No

Financial Settings - Warranties

Define Warranties? ☑Sí ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Compliance ☑Sí ☐No

☑ Poliza Todo Riesgo

☑% of contract value 100,00 — Warranty Start Date: 13 days ago *(7/10/2021 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*

☐Value of the warranty — Warranty End Date: 31/07/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐Sí ☑No

Due date to deliver Warranties: -

Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Valor	Issuer	End date	Estado
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Sí ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline Agree later

Contract Comments

Contract Ref. CO1.PCCNTR.2936850

Group Of Companies Recaudos Corp SA

Added By:

Added On: -

Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: carrera 2A No. 19 - 30 Edificio Anita Diaz padilla

Location CO-MAG-47001 - Santa Marta
País COLOMBIA
State/City Magdalena
Municipio Santa Marta
Address carrera 2A No. 19 - 30 Edificio Anita Diaz padilla
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Carrera 5' # 22-25 centro	COLOMBIA > Magdalena > Santa Marta

Catalog

1 CO1.PCCNTR.2936850

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
789.918.064,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80131500	Arrendamiento Oficinas Edificio vives	1,00	UN	789.918.064,00	789.918.064,00	789.918.064,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Descripción	Document Name	Detalle
CONTRATO EDIFICIO VIVIES FIRMADO POR LAS PARTES.pdf	CONTRATO EDIFICIO VIVIES FIRMADO POR LAS PARTES.pdf	(detail)
RESOLUCIÓN DE JUSTIFICACIÓN CONTRATO EDIFICIO VIVES CORREGIDO.pdf	RESOLUCIÓN DE JUSTIFICACIÓN CONTRATO EDIFICIO VIVES CORREGIDO.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver	MANUEL JOSE VIVES N	Type of Document	Cédula de Ciudadanía	Document Number	84454719	Update and notify
Supervisor	JAIME RODRIGUEZ MUI	Type of Document	Cédula de Ciudadanía	Document Number	77009962	Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Sí ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

		Value
Budget Origin:	**General National Budget - GNB**	789.918.064
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	0
	Total	789.918.064

Company registered in SIIF? ☑Sí ☐No

Authorization Code

PCI Code 27-01-02-014

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	15821	CDP	Not Started	426.571.428 COP	237.736.175 COP	27-01-02-014	Editar
☐	2-2021-035516	VigenciaOrdinary	Not Started	1.019.221.333 COP	568.030.968 COP	27-01-02-014	Editar

CDP Balance 426.571.428 COP

Vigencia Futura Balance 1.019.221.333 COP

Total Balance 805.767.143 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

	Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	48321	CurrentBudget	-	Not Started	221.887.097 COP	221.887.097 COP	-	-	SIIF View	Editar
☐	1621	FutureBudget	-	Not Started	568.030.968 COP	568.030.968 COP	-	-	SIIF View	Editar

Current Commited Funds Balance 221.887.097 COP

Future Commited Funds Balance 568.030.968 COP

Total Commitment Balance 789.918.065 COP

SIIF Integration State

SIIF Integration Date -