General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.2956411
Contract Version 1
Contract State Approved
Contract State Date 4 days ago *(21/10/2021 4:37:10 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 4503-2021
Contract description: Contratar los mantenimientos preventivos y correctivos de los sistemas de bombeo y de las instalaciones hidráulicas y sanitarias del Ministerio de Cultura instalados en el Palacio Echeverri, Teatro Colon, el Claustro Santa Clara, la Biblioteca Nacional, Museo Nacional, Fragmentos y la Casa de la Independencia con suministro de insumos y repuestos
Type of contract Services Provisioning
Associated to Other Contract? ☐Sí ☑No
Expected Duration of Contract 65 Day(s)
Contract Start -
Contract End 31/12/2021 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☑Sí ☐No
Liquidation Start Date 31/12/2021 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date 30/06/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation ☐Sí ☑No
Post Consumption Obligation ☐Sí ☑No
Reversion ☐Sí ☑No

Contracting Company Identification

MINISTERIO DE CULTURA
COLOMBIA, Bogotá

0 Recommendation(s)

Supplier Company Identification

CARVAJAL & CORTES INGENIERA SAS
Fiscal Id: 900344811

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CARVAJAL & CORTES INGENIERÍA SAS	BANCO PROCREDIT	Savings	0001010065506

Contract Approval Intervenients

Approval by supplier

Approved by: *LUIS ALFREDO CARVAJAL CUBILLOS* ***Approval Date:*** *26/10/2021 8:57:08 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *Claudia Jineth Alvarez Benitez* ***Approval Date:*** *26/10/2021 2:51:50 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Selección Abreviada de Menor Cuantía
Business Operation GRUPO DE CONTRATOS Y CONVENIOS
Buyer Dossier MC SA 015 2021
Reply Reference SMDMETPEOPTNYG
Contract Value 92.869.234 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Sí ☐No

Financial Settings - General

Registration authorization is needed? ☐ Sí ☑ No

Financial Settings - Warranties

Define Warranties?	☑ Sí ☐ No				
Warranties by lots, groups or stages	☐ Yes ☑ No				
Seriousness of the offer	☑ Sí ☐ No				
	☑ % Value of the Contract		20,00		
Compliance	☑ Sí ☐ No				
	☑ Contract Compliance				
	☑ % of contract value	20,00	Warranty Start Date	1 day ago *(25/10/2021 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐ Value of the warranty		Warranty End Date	8/07/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Wages payment				
	☑ % of contract value	5,00	Warranty Start Date	1 day ago *(25/10/2021 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐ Value of the warranty		Warranty End Date	5/01/2025 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Quality of Service				
	☑ % of contract value	20,00	Warranty Start Date	1 day ago *(25/10/2021 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐ Value of the warranty		Warranty End Date	8/07/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Quality and proper working of goods				
	☑ % of contract value	20,00	Warranty Start Date	1 day ago *(25/10/2021 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐ Value of the warranty		Warranty End Date	5/01/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
Extra-contractual civil liability	☑ Sí ☐ No				
	☑ Number of minimum wages	200			
Due date to deliver Warranties:	1 day left *(27/10/2021 3:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	Warranties Delivery Date: -			

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Valor	Issuer	End date	Estado	
CO1.WRT.7779421	Seriousness of the offer	-	9.300.000,00 COP	-	31/12/2021 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detalle

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Sí ☑ No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.2956411
Group Of Companies CARVAJAL & CORTES INGENIERÍA SAS
Added By:
Added On: -
Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Carrera 8 # 8 -55
Location CO-DC-11001 - Bogotá

País COLOMBIA
State/City Distrito Capital de Bogotá
Municipio Bogotá
Address Carrera 8 # 8 -55
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Carrera 8 N°. 8-55	COLOMBIA > Distrito Capital de Bogotá > Bogotá

Catalog

1 CO1.PCCNTR.2956411

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							93.655.608,00	92.869.234,00
Reference	**Category**	**Description**	**Qty**	**Unit**	**Ceiling Price**	**Price per Unit**	**Ceiling Price Total**	**Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)**
1	72102900	Contratar los mantenimientos preventivos y correctivos de los sistemas de bombeo y de las instalaciones hidráulicas y sanitarias del Ministerio de Cultura instalados en el Palacio Echeverri, Teatro Colon, el Claustro Santa Clara, la Biblioteca Nacional, Museo Nacional, Fragmentos y la Casa de la Independencia con suministro de insumos y repuestos **Me:** LA PROPUESTA ECONÓMICA DEBERA SER DILIGENCIADA POR LOS PROPONENTES EN EL ANEXO No. 8 PROPUESTA ECONOMICA ENTREGADO POR EL MINISTERIO EN EXCEL.SERA EL UNICO DOCUMENTO VALIDO PARA LA PRESENTACIÓN DE LA PROPUESTA ECONÓMICA.	1,00	UN	52.474.231,00	51.687.857,00	52.474.231,00	51.687.857,00
2	72102900	Bolsa de Repuestos **Me:** El valor de la bolsa para repuestos no es objeto de oferta ni de ponderación, por lo que los proponentes deberán relacionar el valor oficial de dicho fondo como el valor ofertado	1,00	UN	41.181.377,00	41.181.377,00	41.181.377,00	41.181.377,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

	Descripción	Document Name	Detalle
	1557 - RESOLUCION ADJUDICA EL PROCESO DE SELECCIÓN ABREVIADA DE MENOR CUANTIA MC SA 015 2021Firm.pdf	1557 - RESOLUCION ADJUDICA EL PROCESO DE SELECCIÓN ABREVIADA DE MENOR CUANTIA MC SA 015 2021Firm.pdf	(detail)
	CLAUSULADO MC SA 015 2021 rev EQM 22 OCT ok.pdf	CLAUSULADO MC SA 015 2021 rev EQM 22 OCT ok.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Sí ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
	General National Budget - GNB	92.869.234
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	0
	Total	92.869.234

BPIN Code 2018011000779 **Year** 2021

Validated

Company registered in SIIF? ☑Sí ☐No

Authorization Code

PCI Code 33-01-01

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	519121	CDP	Not Started	93.655.608 COP	92.869.234 COP	33-01-01	Editar

CDP Balance 93.655.608 COP

Vigencia Futura Balance 0 COP

Total Balance 92.869.234 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance 0 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance

SIIF Integration State

SIIF Integration Date -