

General Information

Contract Identification

Contract Unique Identifier	CO1.PCCNTR.2960931
Contract Version	1
Contract State	Approved
Contract State Date	12 days ago (22/10/2021 6:43:34 PM(UTC-05:00) Bogotá, Lima, Quito)
Contract reference	4415-2021
Contract description:	Realizar el mantenimiento correctivo del piso del despacho de la ministra de cultura ubicado en el Palacio Echeverry.
Type of contract	Work
Associated to Other Contract?	☐ Si ☒ No
Expected Duration of Contract	1 Week(s)
Contract Start	-
Contract End	7 days left (12/11/2021 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)
Extended days	0 days
Liquidation	☒ Si ☐ No
Liquidation Start Date	8 days left (13/11/2021 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)
Liquidation End Date	14/03/2022 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)
Environment Obligation	☐ Si ☒ No
Post Consumption Obligation	☐ Si ☒ No
Reversion	☐ Si ☒ No

Contracting Company Identification



Compradores

Proveedores

MINISTERIO DE CULTURA

COLOMBIA, Bogotá

★★★★★

0 Recommendation(s)



Supplier Company Identification



Compradores

Proveedores

PROCIVIN S.A.S

COLOMBIA, Bogotá

Fiscal Id: 900961137

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
PROYECTOS CIVILES DE INFRAESTRUCTURA S.A.S			

Contract Approval Intervenients

Approval by supplier

Approved by: PROYECTOS CIVILES DE INFRAESTRUCTURA S.A.S

Approval Date: 4/11/2021 2:39:15 PM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

Approved by:

Approval Date: -

Contract Confirmed:

Contract In Execution:

Contract Information

E-Procurement Profile:	Mínima Cuantía
Business Operation	GRUPO DE CONTRATOS Y CONVENIOS
Buyer Dossier	MC SMC 061 2021
Reply Reference	MANTENIMIENTO PISO
Contract Value	16.889.969 COP

Conditions

Documents Type

Documents Type: No Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Si☐No

Financial Settings - General

Registration authorization is needed? ☐ Si ☒ No

Financial Settings - Warranties

Define Warranties? ☒ Si ☐ No

Warranties by lots, groups or stages ☐ Yes ☒ No

Seriousness of the offer ☐ Si ☒ No

Compliance ☒ Si ☐ No

☒ Contract Compliance

☒ % of contract value20,00Warranty Start Date1 day ago (3/11/2021 6:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)

☐ Value of the warrantyWarranty End Date30/04/2022 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☒ Stability and Quality of Works

☒ % of contract value20,00Warranty Start Date8 days left (13/11/2021 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

☐ Value of the warrantyWarranty End Date13/11/2024 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☒ Quality and proper working of goods

☒ % of contract value20,00Warranty Start Date1 day ago (3/11/2021 6:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)

☐ Value of the warrantyWarranty End Date30/10/2024 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Extra-contractual civil liability ☒ Si ☐ No

☒ Number of minimum wages200

Due date to deliver1 day ago (3/11/2021 6:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)

Warranties Delivery Date: 1 day ago (3/11/2021 1:47:26 PM(UTC-05:00) Bogotá, Lima, Quito)

Warranties:

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Valor	Issuer	End date	Estado
CO1.WRT.7858928	Compliance - Contract Compliance ⚠️	Insurance Contract	10.133.924,40 COP	SEGUROS DEL ESTADO SA	3/11/2024 ((UTC-05:00) Bogotá, Lima, Quito)	Pending Detalle
CO1.WRT.7859107	Extra-contractual civil liability	Insurance Contract	181.705.200,00 COP	SEGUROS DEL ESTADO SA	1 day ago (3/11/2021 12:59 PM(UTC-05:00) Bogotá, Lima, Quito)	Pending Detalle

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Si ☒ No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.2960931

Group Of Companies PROYECTOS CIVILES DE INFRAESTRUCTURA S.A.S

Added By:

Added On: -

Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Carrera 8 # 8 -55

Location CO-DC-11001 - Bogotá

País COLOMBIA

State/City Distrito Capital de Bogotá

Municipio Bogotá

Address Carrera 8 # 8 -55

ZIP Code

Degrees (°) Minutes (') Seconds (")

Latitude:
Longitude:

Additional Locations

X-Ref	Address	Location
1	Ministerio de Cultura	COLOMBIA > Distrito Capital de Bogotá > Bogotá

Catalog

1	CO1.PCONTR.2960931
1.1	(To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							23.635.424,00	16.889.969,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	30161710	Realizar el mantenimiento correctivo del piso del despacho de la ministra de Cultura ubicado en el Palacio Echeverry Me: Para para efectos de presentar la propuesta económica el proponente deberá expresar en el formulario del SECOP II, el valor total de su respectiva oferta y diligenciar y presentar el Anexo No. 5 PROPUESTA ECONOMICA, en el formato (Excel) suministrado por el Ministerio, con los valores expresados en Moneda Legal Colombiana (sin centavos). Nota: Los precios ofertados, deben ser iguales o menores al 100% de los respectivos precios señalados por el Ministerio.	1,00	UN	23.635.424,00	16.889.969,00	23.635.424,00	16.889.969,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Descripción	Document Name	Detalle
-------------	---------------	---------

Follow up Responsibilities

Expenditure Approver	<input type="text"/>	 Type of Document	Document Number	Update and notify
Supervisor	<input type="text"/>	Type of Document	Document Number	Update and notify

Assignment History

Posición	Nombbre	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.	
Treaty implementation		☐ Si ☒ No *	
Expense Type		WorkingExpense	
Budget Origin:		Value	
General National Budget - GNB		16.889.969	
General System of Participations - GSP		0	
General Royalty System - GRS		0	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0	
Credit Resources		0	
Own Resources		0	
		Total 16.889.969	
Company registered in SIIF?		☒ Si ☐ No	
Authorization Code			
PCI Code		33-01-01	

CDP/Vigencias Futuras

Código	Tipo	Estado	Balance	Used Value	PCI Code		
☐	557821	CDP	Generated	23.635.424 COP	16.889.969 COP	33-01-01	Editar
		CDP Balance	23.635.424 COP				
		Vigencia Futura Balance	0 COP				
		Total Balance	16.889.969 COP				
		SIIF Integration State	Exito				
		SIIF Integration Date	2/11/2021 6:38 PM				

Budget Commitment Data

Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIF Execution
No items found...								

Current Committed Funds	0 COP
Future Committed Funds	0 COP
Total Commitment Balance	
SIIF Integration State	
SIIF Integration Date	-