General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.3023026
Contract Version 1
Contract State Approved
Contract State Date 5 days ago *(11/12/2021 8:22:04 AM(UTC-05:00) Bogota, Lima, Quito)*
Contract reference 94-2-10089-21
Contract description: ADQUISICIÓN AIRES ACONDICIONADOS (AIRE ACONDICIONADO 9000 BTU) PARA EL DEPARTAMENTO DE POLICÍA NARIÑO
Type of contract Trading
Associated to Other Contract? ☐Sí ☑No
Expected Duration of Contract 30 Day(s)
Contract Start *
Contract End 12/17/2021 23:59 *
Extended days 0 days
Liquidation ☑Sí ☐No
Liquidation Start Date 12/18/2021 12:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
Liquidation End Date 4/18/2022 12:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
Environment Obligation ☐Sí ☑No
Post Consumption Obligation ☐Sí ☑No
Reversion ☐Sí ☑No

Contracting Company Identification

MEPAS
COLOMBIA, Pasto

0
Recommendation(s)

Supplier Company Identification

COMPUMAX
COLOMBIA, Pasto
Fiscal Id: 129736703

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
COMPUMAX	DAVIVIENDA	Savings	4305654918

Contract Approval Intervenients

Approval by supplier

Approved by: *CARLOS CHICAIZA PORTILLA* ***Approval Date:*** *11/16/2021 12:22:23 PM ((UTC-05:00) Bogota, Lima, Quito)*

Approval by buyer

Approved by: *COMANDO - ORDENADOR DEL GASTO* ***Approval Date:*** *11/17/2021 10:11:17 AM ((UTC-05:00) Bogota, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Mínima Cuantía
Business Operation CONTRATOS MEPAS
Buyer Dossier PN MEPAS MIC 067 2021
Reply Reference SUMINISTRO DE AIRE ACONDICIONADOS PARA EL DEPARTAMENTO DE POLICIA NARIÑO
Contract Value 2,680,000 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Financial & Delivery Conditions

Delivery options To be arranged

Renewable Contract? ☐Sí ☐No

Financial Settings - General

Registration authorization is needed? ☐Sí ☑No

Financial Settings - Warranties

Define Warranties? ☑Sí ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Sí ☑No

Compliance ☑Sí ☐No

☑ Contract Compliance				
☑% of contract value	20.00	Warranty Start Date	22 hours ago *(11/16/2021 12:00:00 PM(UTC-05:00) Bogota, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	4/19/2022 12:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*	
☑ Quality and proper working of goods				
☑% of contract value	50.00	Warranty Start Date	22 hours ago *(11/16/2021 12:00:00 PM(UTC-05:00) Bogota, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	12/19/2022 12:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*	

Extra-contractual civil liability ☐Sí ☑No

Due date to deliver Warranties: 1 day left *(11/18/2021 5:00:00 PM(UTC-05:00) Bogota, Lima, Quito)* Warranties Delivery Date: 1 hour ago *(11/17/2021 8:34:47 AM(UTC-05:00) Bogota, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Valor	Issuer	End date	Estado
CO1.WRT.7941923	Compliance - Contract Compliance ⚠	Insurance Contract	1,876,000.00 COP	Aseguradora Solidaria	12/11/2022 *((UTC-05:00) Bogota, Lima, Quito)*	UnderApproval Detalle

Financial Settings - Advanced Payments

Define Payment Plan? ☐Sí ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.3023026
Group Of Companies COMPUMAX
Added By:
Added On: -
Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 18 47-160
Location CO-NAR-52001 - Pasto
País COLOMBIA
State/City Nariño
Municipio Pasto
Address CALLE 18 47-160
ZIP Code 52001

	Degrees (º)	Minutes (')	Seconds ('')
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Estación Sur, Cra. 4 No 18ª - 131 Barrio los Elíseos	COLOMBIA > Nariño > Pasto

Catalog

1 CO1.PCCNTR.3023026

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							2,680,000.00	2,680,000.00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	40101701	aire acondicionado 9000 BTU	2.00	UN	1,340,000.00	1,340,000.00	2,680,000.00	2,680,000.00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

	Descripción	Document Name	Detalle
☐	04. ACEPTACION OFERTA AIRES ACONDICIONADOS.pdf	04. ACEPTACION OFERTA AIRES ACONDICIONADOS.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver [ ] Type of Document Document Number Update and notify

Supervisor [ ] Type of Document Document Number Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by

No items found...

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐ Sí ☑ No * — Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:	Value
General National Budget - GNB	2,680,000
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	0
Total	2,680,000

Company registered in SIIF? ☐ Sí ☑ No

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	23021	CDP	Not Started	2,720,174 COP	2,720,174 COP	16-01-01-M17	Editar

CDP Balance 2,720,174 COP
Vigencia Futura Balance 0 COP
Total Balance 2,720,174 COP
SIIF Integration State Error
SIIF Integration Date 11/6/2021 3:33 PM

Budget Commitment Data

	Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	73421	CurrentBudget	11/12/2021 12:00 AM	Generated	2,680,000 COP	2,680,000 COP	-	A-02-01-01-004-004	SIIF	View Editar

Current Commited Funds Balance 2,680,000 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 2,680,000 COP
SIIF Integration State Exito
SIIF Integration Date 11/12/2021 3:05 PM