
Contract reference

Expected Duration of Contract
Contract Start
Contract End

Liquidation
Environment Obligation

Post Consumption Obligation
Reversion

E-Procurement Profile:
Business Operation

Buyer Dossier
Reply Reference

Contract Value

Documents Type:

General Information 

Contract Identification

Contract Unique Identifier CO1.PCCNTR.3047665  
Contract Version 1  

Contract State Approved  
Contract State Date 21 hours ago (18/11/2021 3:25:41 PM(UTC-05:00) Bogotá, Lima, Quito)  

CO1.PCCNTR.3047665  

Contract description:

PRESTACION DE SERVICIO INTEGRAL DE SUMINISTRO, INSTALACIÓN, PUESTA
EN OPERACIÓN, MONITOREO DE SISTEMAS FOTOVOLTAICOS, PROCESO DE
INTERCONEXIÓN A RED, CON ELEMENTOS DE ANCLAJE Y TRABAJOS
COMPLEMENTARIOS, INCLUYE ADECUACIONES PARA AMBIENTE DE
FORMACIÓN ESPECIALIZADO EN ENERGÍAS ALTERNATIVAS, EN LA NUEVA
SEDE DE MAJAGUAL LA MOJANA REGIONAL SUCRE

 

Type of contract Supplies  
Associated to Other Contract? Sí No  

45 Day(s)  
-  
31/12/2021 11:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Extended days 0 days  
Sí No  
Sí No  
Sí No  
Sí No  

Contracting Company Identification

SENA REGIONAL SUCRE

COLOMBIA, Sincelejo

0
Recommendation(s)

Supplier Company Identification

Ambiente solar 

COLOMBIA, Medellín 
Fiscal Id: 900963580

Supplier Bank Account

Supplier Bank Name Account Type Account Number

Ambiente solar Bancolombia Current 35100010763

Contract Approval Intervenients

Approval by supplier
Approved
by:

Julian Esteban
Echavarria Zuluaga

Approval
Date:

18/11/2021 6:15:39 PM ((UTC-
05:00) Bogotá, Lima, Quito)

Approval by buyer
Approved
by:

Marco Eugenio
Gómez Ordosgoitia

Approval
Date:

19/11/2021 12:49:52 PM ((UTC-
05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Contract Information

Selección Abreviada de Menor Cuantía
CONTRATACION SENA REGIONAL SUCRE ORIGINAL  
SAMC-SCR-0004-2021  
sena regional sucre ambiente solar  
599.095.277 COP  

Conditions 

Documents Type

No
Documents type adopted by the ANCP-CCE under Law 2022 of
2020  

Financial & Delivery Conditions

Delivery options  

Renewable Contract? Sí No  

Financial Settings - General

javascript:void(0);
javascript:void(0);


Registration authorization is
needed?

Define
Warranties?

Warranties
by lots,

groups or
stages

Seriousness
of the offer

Compliance

Extra-
contractual

civil liability

Due date to
deliver

Warranties:

Define Payment Plan?

Contract Ref.
Group Of Companies

Added By:
Added On:
Comment:

Main site or location of works, place
of delivery or performance:

Location
País

State/City
Municipio

Address
ZIP Code

Latitude:
Longitude:

Sí No  

Financial Settings - Warranties

Sí No  

Yes No  

Sí No  

 % Value of the
Contract 10,00  

Sí No  
Contract Compliance  

 % of contract value 20,00 Warranty Start Date 4 hours ago (19/11/2021 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 19/04/2022 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Quality and proper working of goods  
 % of contract value 30,00 Warranty Start Date 4 hours ago (19/11/2021 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 19/12/2022 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Sí No  

 Number of minimum wages 200  

5 hours left (19/11/2021 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)Warranties Delivery Date: -  

Supplier Warranties:

Warranty ID Purpose Warranty type Valor Issuer End date Estado

CO1.WRT.7949531 Seriousness of the offer - 59.957.776,20 COP - 15/03/2021 ((UTC-05:00) Bogotá, Lima, Quito) Expired Detalle

Financial Settings - Advanced Payments

Sí No  

Payment Conditions

Payment Method  

Invoice Payment Deadline  

Contract Comments

CO1.PCCNTR.3047665
Ambiente solar

-

Contract Attachments

Descripción Nombre

No items found...

Contract Location

KM 5 VIA SAMPUES  

CO-SUC-70001 - Sincelejo  
COLOMBIA  
Sucre  
Sincelejo  
KM 5 VIA SAMPUES  
70001  

 
 Degrees (º) Minutes (') Seconds ('')  

 

 

javascript:void(0);


1 Kilometro 5 via Sincelejo-Sampues COLOMBIA > Sucre > Sucre

Formato de Experiencia

Certificaciones

Documentos que acreditan la identificación de los representantes legales y miembros
de juntas directivas. 

RUP

RUT

Limitaciones del representante legal (sólo para personas jurídicas)

Actividades por el objeto social (sólo para personas jurídicas)

Estados financieros auditados con corte a 31 de diciembre del año inmediatamente
anterior suscritos por el representante legal con sus notas. Si la antigüedad del
interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o
documento equivalente para las personas naturales.

Un certificado que acredite los indicadores de capacidad financiera y organizacional.

La lista de los contratos que acreditan su experiencia identificando: el código del
Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o
plural); e información de contacto del cliente del Proveedor.

Actas de Asamblea

Anexo de Acreditación de experiencia

Anexo de Acreditación de capacidad financiera

Anexo de Acreditación de capacidad organizacional

Certificado de constitución de proponente plural

Certificación de tamaño empresarial (MiPyme)

Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley,
Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la
naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación
de la Entidad Estatal.

Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el
acto de delegación emitido por el representante legal y acto de posesión del delegado.

Documento de autorización del usuario administrador de la Entidad Estatal o de la
entidad privada que contrata con cargo a recursos públicos en SECOP II. 

Plan de amortización

Additional Locations

X-Ref Address Location

Catalog 

  

 1  CO1.PCCNTR.3047665

 1.1   (To the prices, add the VAT at the statutory rate in force.)

    
Ceiling Price Total (To the prices, add the VAT at the

statutory rate in force.)
599.577.762,00 599.095.277,00

    Reference Category Description Qty Unit Ceiling Price Price per Unit Ceiling Price Total (To the prices, add the VAT at the
statutory rate in force.)

    1 72151500

PRESTACION DE SERVICIO INTEGRAL
DE SUMINISTRO, INSTALACIÓN,
PUESTA EN OPERACIÓN, MONITOREO
DE SISTEMAS FOTOVOLTAICOS,
PROCESO DE INTERCONEXIÓN A RED,
CON ELEMENTOS DE ANCLAJE Y
TRABAJOS COMPLEMENTARIOS,
INCLUYE ADECUACIONES PARA
AMBIENTE DE FORMACIÓN
ESPECIALIZADO EN ENERGÍAS
ALTERNATIVAS, EN LA NUEVA SEDE
DE MAJAGUAL LA MOJANA REGIONAL
SUCRE.

1,00 VG 599.577.762,00 599.095.277,00 599.577.762,00 599.095.277,00

Attestation Documents 

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed
bellow you can add at the bottom clicking on 'Add Other Documents'
 
Filter by family

Administrative Document Contract Phase Attestation Phase

Administrative Documents Contract Phase Attestation Phase

No items found...

 

Contract Document 

Contract Document Template

Descripción Document Name Detalle

ANEXO AL CONTRATO SAMC-SCR-0004-2021.pdf ANEXO AL CONTRATO SAMC-SCR-0004-2021.pdf (detail)

AMBIENTE SOLAR S.A.S.7z AMBIENTE SOLAR S.A.S.7z (detail)
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Update and
notify
Update and
notify

Framework Agreement
projected related to the Peace

Treaty implementation
Expense Type

Budget Origin:
Value

General National Budget - GNB
General System of Participations - GSP
General Royalty System - GRS
Own resources (Alcaldías, Gobernaciones y
Resguardos Indígenas)
Credit Resources
Own Resources

Total
BPIN Code Year

Company registered in SIIF?
Authorization Code

PCI Code
CDP/Vigencias Futuras

5021 CDP Not Started 600.000.000 COP 599.577.762 COP 36-02-00-070-954210

CDP Balance
Vigencia Futura Balance

Total Balance
SIIF Integration State
SIIF Integration Date

Current Commited Funds
Balance

Future Commited Funds
Balance

Total Commitment Balance
SIIF Integration State
SIIF Integration Date

Budget Information 

Follow up Responsibilities

Expenditure Approver Marco Eugenio Gómez OrdosgoitiaType of Document Cédula de Ciudadanía Document Number 18875387  

Supervisor Jorge Luis Gomez alvarez Type of Document Cédula de Ciudadanía Document Number 73077044  

Assignation History

Posición Nombre Follow up Date Changed by

No items found...

Budget Settings

Sí No *

Post-conflict expense, like the one related with the Implementation
Framework Agreement (CONPES 3932) generated by the
interventions regarding the agreement execution.

 

Investment  
 

599.095.277
0
0

0

0
0
599.095.277

 

2017011000408 2021
 Validated

Sí No  
 
 

Código Tipo Estado Balance Used Value PCI Code

Editar

 
 

599.577.762 COP  
 

-  

Budget Commitment Data

Código compromiso Tipo Commitment Date Commitment State Commitment Value Value to Consume Value to Release Commitment Position Code SIIF Execution

No items found...

 

 

 
 

-  
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