General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.3063989
Contract Version 1
Contract State Approved
Contract State Date 18 hours ago *(24/11/2021 4:38:58 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference IMRD CHIA IPMC 199 2021
Contract description: PRESTACIÓN DE SERVICIOS PROFESIONALES PARA LA REALIZACION DE EXAMENES MEDICOS OCUPACIONALES PERIODICOS PARA LOS FUNCIONARIOS DE LA PLANTA DEL INSTITUTO MUNICIPAL DE RECREACION Y DEPORTES DE CHIA PARA EL AÑO 2021
Type of contract Services Provisioning
Associated to Other Contract? ☐Sí ☑No
Expected Duration of Contract 30 Day(s)
Contract Start -
Contract End 30/12/2021 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Sí ☑No
Environment Obligation ☐Sí ☑No
Post Consumption Obligation ☐Sí ☑No
Reversion ☐Sí ☑No

Contracting Company Identification

INSTITUTO MUNICIPAL DE RECREACIÓN Y DEPORTES DE CHIA IMRD
COLOMBIA, Chía

0 Recommendation(s)

Supplier Company Identification

CONSULTORIO CARLOS ARTURO CANTOR HERRERA
Medical practice
COLOMBIA, Chía
Fiscal Id: 2993727

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CONSULTORIO CARLOS ARTURO CANTOR HERRERA	DAVIVIENDA	Current	004160004463

Contract Approval Intervenients

Approval by supplier
Approved by: *CARLOS ARTURO CANTOR HERRERA* ***Approval Date:*** *25/11/2021 11:08:01 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *ALDOVER ALEXANDER COLORADO CASTAÑO* ***Approval Date:*** *25/11/2021 11:15:11 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Mínima Cuantía
Business Operation OFICINA DE CONTRATACIÓN IMRD CHIA
Buyer Dossier IMRD IPMC 009 DE 2021
Reply Reference CARLOS ARTURO CANTOR HERRERA
Contract Value 4.284.000 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Sí ☑No

Financial Settings - General

Registration authorization is needed? ☐Sí ☑No

Financial Settings - Warranties

Define Warranties? ☑Sí ☐No

Warranties by lots, groups or stages ☑Yes ☐No

Seriousness of the offer ☐Sí ☑No

Compliance ☑Sí ☐No

☑ Contract Compliance
☑ Wages payment

Extra-contractual civil liability ☐Sí ☑No

Due date to deliver Warranties: 1 day left *(26/11/2021 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Explanatory document of the guarantees

Name	Document classification	Description		
DOCUMENTO EXPLICATIVO DE GARANTÍAS.pdf	-	DOCUMENTO EXPLICATIVO DE GARANTÍAS.pdf	Download	Detail

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Valor	Issuer	End date	Estado
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Sí ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.3063989
Group Of Companies CONSULTORIO CARLOS ARTURO CANTOR HERRERA
Added By:
Added On: -
Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Avenida Pradilla 6 - 84 Coliseo de la Luna
Location CO-CUN-25175 - Chía
País COLOMBIA
State/City Cundinamarca
Municipio Chía
Address Avenida Pradilla 6 - 84 Coliseo de la Luna
ZIP Code 250001

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Avenida Pradilla 6 - 84 Coliseo de la Luna	COLOMBIA > Cundinamarca > Chía

Catalog

1 CO1.PCCNTR.3063989

1.1	(To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
4.834.500,00	4.284.000,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	85122201	PRESTACIÓN DE SERVICIOS PROFESIONALES PARA LA REALIZACION DE EXAMENES MEDICOS OCUPACIONALES PERIODICOS PARA LOS FUNCIONARIOS DE LA PLANTA DEL INSTITUTO MUNICIPAL DE RECREACION Y DEPORTES DE CHIA PARA EL AÑO 2021	1,00	UN	4.834.500,00	4.284.000,00	4.834.500,00	4.284.000,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Descripción	Document Name	Detalle
ACEPTACION OFERTA.pdf	ACEPTACION OFERTA.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver	ALDOVER ALEXANDER	Type of Document	Cédula de Ciudadanía Document Number	11438868	Update and notify
Supervisor	HEIDI SILVA	Type of Document	Cédula de Ciudadanía Document Number	52995271	Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation	☐Sí ☑No *	Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Expense Type	WorkingExpense	

Budget Origin:		**Value**
	General National Budget - GNB	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	4.284.000
	Credit Resources	0
	Own Resources	0
	Total	4.284.000

Company registered in SIIF? ☐Sí ☑No

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	2021000809	CDP	Not Started	4.834.500 COP	4.834.500 COP	00-00-00	Editar

CDP Balance	
Vigencia Futura Balance	
Total Balance	4.834.500 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance	
Future Commited Funds Balance	
Total Commitment Balance	
SIIF Integration State	
SIIF Integration Date	-