General Information

Contract Identification

Contract Unique Identifier	CO1.PCCNTR.3694974
Contract Version	1
Contract State	Approved
Contract State Date	3 days ago *(13/05/2022 4:55:40 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	030 CENAC REGIONAL POPAYAN 2022
Contract description:	MANTENIMIENTO DE BIENES INMUEBLES DEL HANGAR DE TRANSPORTES, UBICADO EN LAS INSTALACIONES DEL BAAAS EN EL AEROPUERTO INTERNACIONAL EL DORADO, ENTRADA SEIS VIA CATAM - BOGOTÁ VIGENCIA 2022.
Type of contract	Work
Associated to Other Contract?	☐ Sí ☑ No
Expected Duration of Contract	4 Month(s)
Contract Start	*
Contract End	16/09/2022 11:59 AM *
Extended days	0 days
Liquidation	☐ Sí ☑ No
Environment Obligation	☐ Sí ☑ No
Post Consumption Obligation	☐ Sí ☑ No
Reversion	☐ Sí ☑ No

Contracting Company Identification

CENTRAL ADMINISTRATIVA Y CONTABLE - CENAC- POPAYAN

COLOMBIA, Popayán

0 Recommendation(s)

Supplier Company Identification

ORIGEN INGENIEROS K&L ZOMAC S.A.S

COLOMBIA, Florencia
Fiscal Id: 901400750

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
ORIGEN INGENIEROS K&L ZOMAC S.A.S			

Contract Approval Intervenients

Approval by supplier

Approved by: *ORIGEN INGENIEROS K&L ZOMAC S.A.S* ***Approval Date:*** *16/05/2022 4:32:32 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *Larry Luis Rosas Cortes* ***Approval Date:*** *16/05/2022 7:00:30 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile:	Selección Abreviada de Menor Cuantía
Business Operation	CENAC POPAYAN
Buyer Dossier	032 CENAC POPAYAN
Reply Reference	PROPUESTA ORIGEN INGENIEROS K&L ZOMAC S.A.S
Contract Value	272.608.884,71 COP

Conditions

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐ Yes ☑ No *	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Financial & Delivery Conditions

Delivery options To be arranged

Renewable Contract? ☐Sí ☐No

Financial Settings - General

Registration authorization is needed? ☐Sí ☑No

Financial Settings - Warranties

Define Warranties? ☑Sí ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☑Sí ☐No

☑% Value of the Contract		10,00	

Compliance ☑Sí ☐No

☑ Contract Compliance			
☑% of contract value	20,00	Warranty Start Date	11 hours ago *(16/05/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	16/03/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Wages payment			
☑% of contract value	10,00	Warranty Start Date	11 hours ago *(16/05/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	16/09/2025 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Stability and Quality of Works			
☑% of contract value	30,00	Warranty Start Date	11 hours ago *(16/05/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	16/09/2027 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Quality of Service			
☑% of contract value	30,00	Warranty Start Date	11 hours ago *(16/05/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	16/03/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☑Sí ☐No

☑Warranty Value	200,00	Colombian Peso	

Due date to deliver Warranties: 2 days left *(19/05/2022 10:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Valor	Issuer	End date	Estado	
CO1.WRT.9180929	Seriousness of the offer	-	28.000.000,00 COP	-	27/07/2022 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detalle

Financial Settings - Advanced Payments

Define Payment Plan? ☐Sí ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline Agree later

Contract Comments

Contract Ref. CO1.PCCNTR.3694974
Group Of Companies ORIGEN INGENIEROS K&L ZOMAC S.A.S
Added By:
Added On: -
Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: AV. LOS CUARTELES No. 80-00

Location CO-CAU-19001 - Popayán
País COLOMBIA
State/City Cauca
Municipio Popayán
Address AV. LOS CUARTELES No. 80-00
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	AVENIDA LOS CUARTELES 80 00	COLOMBIA > Cauca > Popayán

Catalog

1 CO1.PCCNTR.3694974

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							278.457.877,85	272.608.884,71
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	72101507	Mantenimiento y reparación de la losa del piso al interior de la edificación, se debe tener en cuenta que el material de escombros se retiran de la obra para ser transportados a los sitios autorizados para su disposicion final; de igual forma se debe realizar mantenimiento y reparación de losa en concreto hidráulico de 3,500 PSI, la cual debe incluir acero de refuerzo, compactación de subrasante, sub-base granular y geotextil NTC2500.	365,00	M2	210.562,00	210.562,00	76.855.130,00	76.855.130,00
2	72101507	Mantenimiento y reparación de la viga de amarre en su parte afectada, incluye retiro de escombros se retiran de la obra para ser transportados a los sitios autorizados para su disposicion final; asi mismo se debe realizar reparación de viga de amarre en concreto hidraulico de 3.100 PSI, la cual incluye varilla de acero de refuerzo. de 1 1/2" o 2"	3,80	M3	771.009,00	760.000,00	2.929.834,20	2.888.000,00
3	72101507	Mantenimiento y reparación del muro en bloques de concreto, incluye retiro de escombros y disposición final del mismo, asi como tambien mantenimiento y reparación del muro en bloques de cemento.	40,60	M2	133.741,00	132.100,00	5.429.884,60	5.363.260,00
4	72101507	Reparación y mantenimiento de canal en concreto refinado alrededor de la edificación existente, impermeabilizado, con sección interna mínima efectiva de B=0.30m y H=0.20m, y con la instalación de un drenaje sub-superficial tipo dren francés de sección 0.50m x 1.00m (la profundidad debe evaluarse hasta nivel de cimentación) con tubo ranurado de 4" y Geotextil NO TEJIDO NT3000. El descole de ambas estructuras de drenaje debe colocarse por lo menos a 5 metros de la edificación en el canal natural existente. Adecuación de los drenajes de aguas lluvias, incluye adecuación y mantenimiento.	54,00	ML	343.051,00	325.865,00	18.524.754,00	17.596.710,00
5	72101507	Mantenimiento y reparación de columna en concreto hidraulico 3100 PSI, según norma NSR10 incluye refuerzo y varilla de acero de 1 1/2" o 2" por dentro.	4,70	M3	853.654,00	786.345,00	4.012.173,80	3.695.821,50
6	72101507	Reparación de grietas y fisuras presentadas en la superficie de las losas en concreto con compuesto químico diseñado una gama de aplicaciones de reparación de hormigón (mortero de relleno sin contracción).	164,50	ML	98.740,00	97.000,00	16.242.730,00	15.956.500,00
7	72101507	Realizar Lavado con hidrolavadora y epóxico de la superficie tratada con rinse restaurador, para retirar los diferentes contaminantes adheridos a la superficie. GLOBAL	1,00	UN	250.000,00	243.800,00	250.000,00	243.800,00
8	72101507	Reparación de grietas y fisuras presentadas entre las uniones de los muros y las columnas metalicas con estuco de relleno, pulido y acabados.	12,00	UN	296.582,00	278.900,00	3.558.984,00	3.346.800,00
9	72101507	Aplicación de Pintura para tráfico pesado en losas construidas (demarcación y señalización).	351,00	ML	73.620,00	71.000,00	25.840.620,00	24.921.000,00
10	72101507	Cambio de láminas en los muros con material de placas plana de fibrocemento fabricada a base de cemento el cual deberá ser resistente a la humedad, de gran durabilidad y resistencia mecánica (que cumpla con la NTC 4373 tipo B categoria 3), masilla acrílica para exteriores, suministro e instalación de tornillos y angulos metálicos de sujeción en lugares que se requieran. Incuye acabado con graniplass y pintura (colores a escoger).	243,80	M2	147.900,00	145.238,00	36.058.020,00	35.409.024,40
11	72101507	Aplicación de pintura tipo vinilo o pintura tipo I a dos colores (colores a escoger), a todos los muros internos y externos que conforman la edificación incluyendo las placas planas de fibrocemento garantizando buen aspecto y excelentes condiciones de las instalaciones.	1.275,00	M2	19.457,00	19.230,00	24.807.675,00	24.518.250,00
12	72101507	Mantenimiento de las trampas de agua ubicadas en la parte postrerior de la edificación, en las cuales se debe sacar el material granulado, despejar de impurezas	3,00	UN	235.695,00	215.190,00	707.085,00	645.570,00

		y volver a compactar cada una de las trampas de arena, rellenar con material de la misma calidad si es necesario. SERVICIO						
13	72101507	Mantenimiento de la poseta de aguas residuales ubicada en la parte posterior de la edificación, en la cual se debe evacuar toda obstrucción. SERVICIO	1,00	UN	399.568,00	350.000,00	399.568,00	350.000,00
14	72101507	Mantenimiento, cambio y/o reemplazo si es necesario, de la tubería de los servicios sanitarios ubicados dentro de la edificación del hangar de tranportes, recontruccion y reparacion e instalación de enchapes en paredes y pisos.	100,00	ML	165.285,00	154.789,00	16.528.500,00	15.478.900,00
15	72101507	Administración 13%	1,00	UN	30.178.844,62	29.544.939,57	30.178.844,62	29.544.939,57
16	72101507	Imprevistos 1%	1,00	UN	2.321.449,59	2.272.687,66	2.321.449,59	2.272.687,66
17	72101507	Utilidad 5%	1,00	UN	11.607.247,93	11.363.438,30	11.607.247,93	11.363.438,30
18	72101507	Iva Sobre La Utilidad 19%	1,00	UN	2.205.377,11	2.159.053,28	2.205.377,11	2.159.053,28

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

	Administrative Document	Contract Phase	Attestation Phase
	Formato de Experiencia	☐	☐
	Certificaciones	☐	☐
	Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
	RUP	☐	☐
	RUT	☐	☐
	Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
	Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
	Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
	Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
	La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
	Actas de Asamblea	☐	☐
	Anexo de Acreditación de experiencia	☐	☐
	Anexo de Acreditación de capacidad financiera	☐	☐
	Anexo de Acreditación de capacidad organizacional	☐	☐
	Certificado de constitución de proponente plural	☐	☐
	Certificación de tamaño empresarial (MiPyme)	☐	☐
	Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
	Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
	Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
	Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

	Descripción	Document Name	Detalle
☐	RESOLUCION ADJUDICACION PROCESO HANGAR DE TRANSPORTES.pdf	RESOLUCION ADJUDICACION PROCESO HANGAR DE TRANSPORTES.pdf	(detail)
☐	CONTRATO No. 030-HANGAR DE TRANSPORTES.pdf	CONTRATO No. 030-HANGAR DE TRANSPORTES.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver [ ] Type of Document Document Number Update and notify

Supervisor [ ] Type of Document Document Number Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by

No items found...

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐ Sí ☑ No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:		**Value**
	General National Budget - GNB	272.608.884,71
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	0
	Total	272.608.884,71

Company registered in SIIF? ☑ Sí ☐ No

Authorization Code

PCI Code 15-01-03-018

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	4922	CDP	Generated	280.000.000 COP	280.000.000 COP	15-01-03-018	Editar

CDP Balance 280.000.000 COP

Vigencia Futura Balance 0 COP

Total Balance 280.000.000 COP

SIIF Integration State Exito

SIIF Integration Date 1/04/2022 8:13 PM

Budget Commitment Data

Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution

No items found...

Current Commited Funds Balance

Future Commited Funds Balance

Total Commitment Balance

SIIF Integration State

SIIF Integration Date -