Planned Acquisitions

Planned acquisitions (1)

UNSPSC Code	Description	Expected begin date	Expected due date for receiving replies	Expected duration date	Type	Budget origin	Expected total value	Expected value in actual	Future budget required	Future budget state	BO	Location	Related procedures	Responsable contact info	Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (decree 248 of 2021)	Are goods and services included that are not related to Article 2.20.1.1.3 of Decree 248 of 2021?
60105301 43212114 32121609 27111738 26121609 26121539 41113715 41111810 39121321 32101522 12352104 47131805 60124322 27111701 47131605 14111526 60124317	11_9216_619 Materiales de formación para los diferentes programas del centro	March	November	180 Day(s)	Seléccion abreviada - acuerdo marco	OwnResources	97,000,000 COP	97,000,000 COP	No	NA	-	Distrito Capital de Bogotá		Diseño y Metrología Rodolfo Martinez Perez 5461500 eromeroc@sena.edu.co	No	-