General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.3784868
Contract Version 1
Contract State InExecution
Contract State Date 6 days ago *(6/07/2022 4:49:23 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference IMRD SAMC 203 2022
Contract description: SUMINISTRO E INSTALACIÓN DE VALLAS INFORMATIVAS DENTRO DE LAS UNIDADES DEPORTIVAS CON EL FIN DE GARANTIZAR LA UBICACIÓN Y OFERTA INSTITUCIONAL EN LOS ESCENARIOS QUE ADMINISTRA EL INSTITUTO MUNICIPAL DE RECREACIÓN Y DEPORTES DE CHÍA
Type of contract Supplies
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 60 Day(s)
Contract Start 1 day ago *(11/07/2022 4:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End 8/09/2022 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Yes ☑No
Environment Obligation ☐Yes ☑No
Post Consumption Obligation ☐Yes ☑No
Reversion ☐Yes ☑No

Contracting Company Identification

INSTITUTO MUNICIPAL DE RECREACIÓN Y DEPORTES DE CHIA IMRD

COLOMBIA, Chía

0 Recommendation(s)

Supplier Company Identification

RESEÑAL

Fiscal Id: 900634821

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
INVERSIONES RESEÑAL S.A.S	DAVIVIENDA	Current	000769998139

Contract Approval Intervenients

Approval by supplier

Approved by: *INVERSIONES RESEÑAL* ***Approval Date:*** *7/07/2022 12:14:20 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *ALDOVER ALEXANDER COLORADO CASTAÑO* ***Approval Date:*** *7/07/2022 2:38:28 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_3784868_Firmado
Contract In Execution:

Contract Information

E-Procurement Profile: Selección Abreviada de Menor Cuantía
Business Operation OFICINA DE CONTRATACIÓN IMRD CHIA
Buyer Dossier IMRD SAMC 001 2022
Reply Reference RESEÑAL SAS VALLAS IMRD
Contract Value 53.943.890 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No * — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Yes ☑No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☑Yes ☐No

☑% Value of the Contract	10,00	

Compliance ☑Yes ☐No

☑ Contract Compliance			
☑% of contract value	10,00	Warranty Start Date	6 days ago *(7/07/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	8/03/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Wages payment			
☑% of contract value	5,00	Warranty Start Date	6 days ago *(7/07/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	8/09/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Quality of Service			
☑% of contract value	10,00	Warranty Start Date	6 days ago *(7/07/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	8/03/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Quality and proper working of goods			
☑% of contract value	15,00	Warranty Start Date	6 days ago *(7/07/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	8/03/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 4 days ago *(8/07/2022 5:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 4 days ago *(8/07/2022 2:29:25 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.9448305	Compliance - Contract Compliance ⚠	Insurance Contract	21.577.557,00 COP	SEGUROS DEL ESTADO	8/09/2025 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail
CO1.WRT.9432827	Seriousness of the offer	-	5.423.663,00 COP	-	16/10/2022 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.3784868
Group Of Companies INVERSIONES RESEÑAL S.A.S
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Avenida Pradilla 6 - 84 Coliseo de la Luna

Location CO-CUN-25175 - Chía
Country COLOMBIA
State/City Cundinamarca
Province Chía
Address Avenida Pradilla 6 - 84 Coliseo de la Luna
ZIP Code 250001

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Avenida Pradilla 6 - 84 Coliseo de la Luna	COLOMBIA > Cundinamarca > Chía

Catalog

1 CO1.PCCNTR.3784868

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							0,00	53.943.890,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	82101500	VALOR TOTAL INCLUIDO IVA DE: SUMINISTRO E INSTALACIÓN DE VALLAS INFORMATIVAS DENTRO DE LAS UNIDADES DEPORTIVAS CON EL FIN DE GARANTIZAR LA UBICACIÓN Y OFERTA INSTITUCIONAL EN LOS ESCENARIOS QUE ADMINISTRA EL INSTITUTO MUNICIPAL DE RECREACIÓN Y DEPORTES DE CHÍA	1,00	UN		53.943.890,00	0,00	53.943.890,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Description	Document Name	Detail
CONTRATO IMRD SAMC 203 2022.pdf	CONTRATO IMRD SAMC 203 2022.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver	ALDOVER ALEXANDER	Type of Document	Cédula de Ciudadanía Document Number	11438868	Update and notify
Supervisor	LUIS EDUARDO GUERR	Type of Document	Cédula de Ciudadanía Document Number	11200555	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	LUIS EDUARDO GUERRERO	5 days ago *(7/07/2022 2:38:29 PM(UTC-05:00) Bogotá, Lima, Quito)*	ALDOVER ALEXANDER COLORADO CASTAÑO
Expenditure Approver	ALDOVER ALEXANDER COLORADO CASTAÑO	5 days ago *(7/07/2022 2:38:29 PM(UTC-05:00) Bogotá, Lima, Quito)*	ALDOVER ALEXANDER COLORADO CASTAÑO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	53.943.890
Credit Resources	0
Own Resources	0
Total	53.943.890

BPIN Code 2020251750013 **Year** 2022

Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	2022000461	CDP	Not Started	54.236.630 COP	53.943.890 COP	00-00-00	Edit

CDP Balance 54.236.630 COP
Vigencia Futura Balance 0 COP
Total Balance 53.943.890 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	2022000531	CurrentBudget	-	Not Started	53.943.890 COP	53.943.890 COP	-	-	SIIF View Edit

Current Commited Funds Balance 53.943.890 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 53.943.890 COP
SIIF Integration State
SIIF Integration Date -