General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.3932606
Contract Version 1
Contract State Approved
Contract State Date 7 days ago *(18/08/2022 4:35:03 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 2022.089
Contract description: CONSTRUCCIÓN DE OBRAS DE MITIGACIÓN PARA MEJORAMIENTO DE VÍAS EN EL MUNICIPIO DE LA CEJA DEL TAMBO
Type of contract Other
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 45 Day(s)
Contract Start *
Contract End 17/10/2022 11:00 PM *
Extended days 0 days
Liquidation ☐Yes ☑No *
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

EMDUCE
COLOMBIA, La Ceja

0 Recommendation(s)

Supplier Company Identification

FRAGUAR S.A.S
COLOMBIA, Medellín
Fiscal Id: 811013393

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
FRAGUAR S.A.S	BANCOLOMBIA	Savings	00901800817

Contract Approval Intervenients

Approval by supplier
Approved by: *PABLO ECHEVERRI ALVAREZ* *Approval Date:* *25/08/2022 6:21:25 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *LILIANA ESCOBAR ORREGO* *Approval Date:* *25/08/2022 7:54:53 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Publicación contratación régimen especial con fase de ofertas
Business Operation GERENCIA
Buyer Dossier 040-2022
Reply Reference LA CEJA EMDUCE
Contract Value 284.938.258,3 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☑Yes ☐No

Due Date for Renewing Contract -

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☐No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	20,00	Warranty Start Date	7 days ago *(18/08/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	18/04/2023 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Wages payment				
☑% of contract value	15,00	Warranty Start Date	7 days ago *(18/08/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	18/08/2025 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Stability and Quality of Works				
☑% of contract value	20,00	Warranty Start Date	18/10/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	18/10/2027 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 16 hours left *(26/08/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.3932606
Group Of Companies FRAGUAR S.A.S
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 15 AA # 13E-21

Location CO-ANT-05376 - La Ceja
Country COLOMBIA
State/City Antioquia
Province La Ceja
Address CALLE 15 AA # 13E-21
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	LA CEJA	COLOMBIA > Antioquia > La Ceja

Catalog

1 CO1.PCCNTR.3932606

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							285.045.123,00	284.938.258,30
Reference	**Category**	**Description**	**Qty**	**Unit**	**Ceiling Price**	**Price per Unit**	**Ceiling Price Total**	**Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)**
1	72141100	CONSTRUCCIÓN DE OBRAS DE MITIGACIÓN PARA MEJORAMIENTO DE VÍAS EN EL MUNICIPIO DE LA CEJA DEL TAMBO	1,00	UN	285.045.123,00	284.938.258,30	285.045.123,00	284.938.258,30

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Description	Document Name	Detail

☐	CLAUSULADO OBRA .pdf	CLAUSULADO OBRA .pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía Document Number	43983022	Update and notify
Supervisor	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía Document Number	43983022	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	LILIANA ESCOBAR ORREGO	25/08/2022 7:54:53 PM *((UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO
Expenditure Approver	LILIANA ESCOBAR ORREGO	25/08/2022 7:54:53 PM *((UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	284.938.258,3
Total	284.938.258,3

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	437	CDP	Not Started	285.045.123 COP	285.045.123 COP	00-00-000-0000	Edit

CDP Balance

Vigencia Futura Balance

Total Balance 285.045.123 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance

Future Commited Funds Balance

Total Commitment Balance

SIIF Integration State

SIIF Integration Date -