
Contract reference

Expected Duration of Contract
Contract Start
Contract End

Liquidation
Environment Obligation

Post Consumption Obligation
Reversion

E-Procurement Profile:
Business Operation

Buyer Dossier
Reply Reference

Contract Value

Documents Type:

Documents Type Class:

Does it comply with the
minimum 30% of food

purchased from small farmers
and local peasant, family and

community agriculture
producers? (Decree 248 of

2021)?

General Information 

Contract Identification

Contract Unique Identifier CO1.PCCNTR.3954330  
Contract Version 1  

Contract State Approved  
Contract State Date 1 day ago (25/08/2022 10:50:32 AM(UTC-05:00) Bogotá, Lima, Quito)  

CO.434.2022  

Contract description: CONSTRUCCIÓN DE OBRAS DE MITIGACIÓN Y DRENAJE EN VIAS TERCIARIAS
DEL MUNICIPIO DE EL SANTUARIO, ANTIOQUIA  

Type of contract Work  
Associated to Other Contract? Yes No  

3 Month(s)  
-  
26/11/2022 11:59:00 AM ((UTC-05:00) Bogotá, Lima, Quito)  

Extended days 0 days  
Yes No *  
Yes No *  
Yes No *  
Yes No *  

Contracting Company Identification

MUNICIPIO DE EL SANTUARIO ANTIOQUIA

COLOMBIA, El Santuario 

0
Recommendation(s)

Supplier Company Identification

ESTABLE INGENIERIA

COLOMBIA, Rionegro 
Fiscal Id: 900855258

Supplier Bank Account

Supplier Bank Name Account Type Account Number

ESTABLE INGENIERIA bancolombia Savings 02443229445

Contract Approval Intervenients

Approval by supplier
Approved
by:

Fredy Alexander
Zapata Garcia

Approval
Date:

26/08/2022 11:59:15 AM ((UTC-
05:00) Bogotá, Lima, Quito)

Approval by buyer
Approved by: Approval Date: -

Contract Confirmed:
Contract In Execution:

Contract Information

Selección Abreviada de Menor Cuantía
SECRETARIA DE OBRAS PÚBLICAS Y MEDIO AMBIENTE  
SAMC.016.2022  
SANTUARIO O-T- ESTATLE  
99.760.834 COP  

Conditions 

Documents Type

Yes
Documents type adopted by the ANCP-CCE under Law 2022 of
2020  

Infraestructura de transporte  

Decree 248 of 2021

Yes No

Decree 248 of 2021, obliges entities that manage public resources
to acquire food purchased from small farmers and/or local peasant,
family or community agriculture producers and their organizations,
at least 30% of the budget allocated to the purchase of food.

 

Financial & Delivery Conditions

Delivery options As previously agreed  
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Registration authorization is
needed?

Define
Warranties?

Warranties
by lots,

groups or
stages

Seriousness
of the offer

Compliance

Extra-
contractual

civil liability

Due date to
deliver

Warranties:

Define Payment Plan?

Contract Ref.
Group Of Companies

Added By:
Added On:
Comment:

Main site or location of works,
place of delivery or

performance:
Location

Renewable Contract? Yes No  

Financial Settings - General

Yes No  

Financial Settings - Warranties

Yes No  

Yes No  

Yes No  

 Value 99863755,00 Colombian Peso  
Yes No  

Contract Compliance  
 % of contract value 10,00 Warranty Start Date 2 hours ago (26/08/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 26/11/2022 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Wages payment  
 % of contract value 10,00 Warranty Start Date 2 hours ago (26/08/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 26/11/2025 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Stability and Quality of Works  
 % of contract value 20,00 Warranty Start Date 2 hours ago (26/08/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 26/11/2027 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Yes No  

 Number of minimum wages 200  

5 days left (31/08/2022 5:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)Warranties Delivery Date: -  

Supplier Warranties:

Warranty ID Purpose Warranty type Value Issuer End date State

CO1.WRT.9764407 Seriousness of the offer - 9.986.376,00 COP - 15/11/2022 ((UTC-05:00) Bogotá, Lima, Quito) Approved Detail

Financial Settings - Advanced Payments

Yes No  

Payment Conditions

Payment Method Abono en cuenta  

Invoice Payment Deadline 60 days  

Contract Comments

CO1.PCCNTR.3954330
ESTABLE INGENIERIA

-

Contract Attachments

Description Name

No items found...

Contract Location

Calle 50 Nº 49-71 Plaza Mayor José María Córdova  

CO-ANT-05697 - El Santuario  

javascript:void(0);


Country
State/City
Province
Address

ZIP Code

Latitude:
Longitude:

1 CALLE 50 # 49 - 71 PLAZA MAYOR JOSE MARIA CORDOVA COLOMBIA > Antioquia > El Santuario

Formato de Experiencia

Certificaciones

Documentos que acreditan la identificación de los representantes legales y miembros
de juntas directivas. 

RUP

RUT

Limitaciones del representante legal (sólo para personas jurídicas)

Actividades por el objeto social (sólo para personas jurídicas)

Estados financieros auditados con corte a 31 de diciembre del año inmediatamente
anterior suscritos por el representante legal con sus notas. Si la antigüedad del
interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o
documento equivalente para las personas naturales.

Un certificado que acredite los indicadores de capacidad financiera y organizacional.

La lista de los contratos que acreditan su experiencia identificando: el código del
Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o
plural); e información de contacto del cliente del Proveedor.

Actas de Asamblea

Anexo de Acreditación de experiencia

Anexo de Acreditación de capacidad financiera

Anexo de Acreditación de capacidad organizacional

Certificado de constitución de proponente plural

Certificación de tamaño empresarial (MiPyme)

Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley,
Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la
naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación
de la Entidad Estatal.

Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el
acto de delegación emitido por el representante legal y acto de posesión del delegado.

Documento de autorización del usuario administrador de la Entidad Estatal o de la
entidad privada que contrata con cargo a recursos públicos en SECOP II. 

Plan de amortización

COLOMBIA  
Antioquia  
El Santuario  
Calle 50 Nº 49-71 Plaza Mayor José María Córdova  
054450  

 
 Degrees (º) Minutes (') Seconds ('')  

 

 
Additional Locations

X-Ref Address Location

Catalog 

  

 1  CO1.PCCNTR.3954330

 1.1   (To the prices, add the VAT at the statutory rate in force.)

    
Ceiling Price Total (To the prices, add the VAT at the

statutory rate in force.)
99.863.755,00 99.760.834,00

    Reference Category Description Qty Unit Ceiling Price Price per Unit Ceiling Price Total (To the prices, add the VAT at the
statutory rate in force.)

    1 72101500
CONSTRUCCIÓN DE OBRAS DE
MITIGACIÓN Y DRENAJE EN VIAS
TERCIARIAS DEL MUNICIPIO DE EL
SANTUARIO, ANTIOQUIA

1,00 UN 99.863.755,00 99.760.834,00 99.863.755,00 99.760.834,00

Attestation Documents 

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed
bellow you can add at the bottom clicking on 'Add Other Documents'
 
Filter by family

Administrative Document Contract Phase Attestation Phase

Administrative Documents Contract Phase Attestation Phase

No items found...

 

Contract Document 

Contract Document Template

Description Document Name Detail

CONTRATO.pdf CONTRATO.pdf (detail)
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Update and
notify
Update and
notify

Framework Agreement
projected related to the Peace

Treaty implementation
Expense Type

Budget Origin:
Value

General National Budget - GNB
General System of Participations - GSP
General Royalty System - GRS
Own resources (Alcaldías, Gobernaciones y
Resguardos Indígenas)
Credit Resources
Own Resources

Total
Validación Código BPIN

2020056970029 2021 Validated

Company registered in SIIF?
CDP/Vigencias Futuras

1138 CDP Not Started 99.863.755 COP 99.863.755 COP 00-00-00-000-00001

CDP Balance
Vigencia Futura Balance

Total Balance
SIIF Integration State
SIIF Integration Date

1418 CurrentBudget - Not Started 99.760.834
COP

99.760.834
COP

- -

Current Commited Funds
Balance

Future Commited Funds
Balance

Total Commitment Balance
SIIF Integration State
SIIF Integration Date

 

Budget Information 

Follow up Responsibilities

Expenditure Approver YOJAN IVAN GIRALDO ARANGO Type of Document Cédula de Ciudadanía Document Number 1045017088  

Supervisor DUGLAN ARIEL OCAMPO GIRALDOType of Document Cédula de Ciudadanía Document Number 11810739  

Assignation History

Position Name Follow up Date Changed by

No items found...

Budget Settings

Yes No *

Post-conflict expense, like the one related with the Implementation
Framework Agreement (CONPES 3932) generated by the
interventions regarding the agreement execution.

 

Investment  
 

0
0
0

99.760.834

0
0
99.760.834

 

BPIN Code Year State

Yes No  

Code Type State Balance Used Value PCI Code

Edit

99.863.755 COP  
0 COP  
99.863.755 COP  

 
-  

Budget Commitment Data

Code Type Commitment Date Commitment State Commitment Value Value to Consume Value to Release Commitment Position Code SIIF Execution

SIIF View Edit

99.760.834 COP  

0 COP  

99.760.834 COP  
 

-  
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