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Project: C:\Users\brabr\Desktop\INFO 2020 MSI\PROYECTOS SOG 2022
\PROYECTO ASFALTO SUMINISTRO GOBER\DISENOS GEOMETRICOS\2.

CARRERA 10 CLL 19 - CLL 21\2. PLANOS\DG CRA 10 CLL 19 - CLL 21.dwg
Alignment: ALINEAMIENTO CRA 10
Sample Line Group: ABSCISAS CRA 10

Start Sta: 0+000.000
End Sta: 0+219.658

Area Type Area Inc.Vol. Cum.Vol.
Sq.m. Cu.m. Cu.m.

Station: 0+000.000

Pavement 1.23 0.00 0.00

Base 2.31 0.00 0.00

SubBase 2.31 0.00 0.00
Station: 0+010.000

Pavement 0.75 9.90 9.90

Base 1.41 18.56 18.56

SubBase 1.41 18.56 18.56
Station: 0+020.000

Pavement 0.77 7.61 17.51

Base 1.44 14.27 32.83

SubBase 1.44 14.27 32.83
Station: 0+030.000

Pavement 0.77 7.72 25.23

Base 1.45 14.47 47.30

SubBase 1.45 14.47 47.30
Station: 0+040.000

Pavement 0.78 7.78 33.01

Base 1.47 14.58 61.88

SubBase 1.47 14.58 61.88
Station: 0+050.000

Pavement 0.89 8.36 41.36

Base 1.67 15.67 77.55

SubBase 1.67 15.67 77.55
Station: 0+060.000

Pavement 0.79 8.41 49.77

Base 1.48 15.76 93.32

SubBase 1.48 15.76 93.32
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Station: 0+070.000

Pavement 0.76 7.75 57.52

Base 1.42 14.53 107.85

SubBase 1.42 14.53 107.85
Station: 0+080.000

Pavement 0.77 7.64 65.15

Base 1.44 14.32 122.16

SubBase 1.44 14.32 122.16
Station: 0+090.000

Pavement 0.78 7.76 72.91

Base 1.47 14.55 136.71

SubBase 1.47 14.55 136.71
Station: 0+100.000

Pavement 0.83 8.04 80.96

Base 1.55 15.08 151.79

SubBase 1.55 15.08 151.79
Station: 0+110.000

Pavement 0.79 8.09 89.05

Base 1.48 15.17 166.96

SubBase 1.48 15.17 166.96
Station: 0+120.000

Pavement 0.79 7.91 96.95

Base 1.48 14.83 181.79

SubBase 1.48 14.83 181.79
Station: 0+130.000

Pavement 0.79 7.92 104.88

Base 1.49 14.85 196.64

SubBase 1.49 14.85 196.64
Station: 0+140.000

Pavement 0.79 7.92 112.80

Base 1.48 14.86 211.50

SubBase 1.48 14.86 211.50
Station: 0+150.000

Pavement 0.79 7.90 120.69

Base 1.48 14.80 226.30

SubBase 1.48 14.80 226.30
Station: 0+160.000

Pavement 0.78 7.84 128.54

Base 1.46 14.71 241.01

SubBase 1.46 14.71 241.01
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Station: 0+170.000

Pavement 0.78 7.82 136.36

Base 1.47 14.66 255.67

SubBase 1.47 14.66 255.67
Station: 0+180.000

Pavement 0.78 7.83 144.19

Base 1.47 14.69 270.36

SubBase 1.47 14.69 270.36
Station: 0+190.000

Pavement 0.79 7.86 152.05

Base 1.48 14.73 285.09

SubBase 1.48 14.73 285.09
Station: 0+200.000

Pavement 0.79 7.91 159.96

Base 1.49 14.84 299.93

SubBase 1.49 14.84 299.93
Station: 0+210.000

Pavement 0.80 7.95 167.92

Base 1.49 14.91 314.84

SubBase 1.49 14.91 314.84
Station: 0+219.658

Pavement 1.22 9.75 177.66

Base 2.29 18.28 333.12

SubBase 2.29 18.28 333.12
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