
Material Report

Project:  C:\Users\brabr\Desktop\INFO 2020 MSI\PROYECTOS SOG 2022
\PROYECTO ASFALTO SUMINISTRO GOBER\DISEÑOS GEOMETRICOS\1. 
CALLE 14 CRA 18 - CRA 20\2. PLANOS\DG CALLE 14 ENTRE CRA 18 - CRA 
20.dwg
Alignment:  ALINEAMIENTO CALLE 14
Sample Line Group:  ABSCISAS
Start Sta:  0+000.000
End Sta:  0+173.998

Area Type Area Inc.Vol. Cum.Vol.

Sq.m. Cu.m. Cu.m.

Station: 0+000.000

Pavement 1.59 0.00 0.00

Base 2.98 0.00 0.00

SubBase 3.98 0.00 0.00

Station: 0+010.000

Pavement 1.19 13.92 13.92

Base 2.24 26.09 26.09

SubBase 2.98 34.79 34.79

Station: 0+020.000

Pavement 1.62 14.04 27.96

Base 3.03 26.33 52.42

SubBase 4.04 35.10 69.89

Station: 0+030.000

Pavement 1.62 16.17 44.13

Base 3.03 30.32 82.74

SubBase 4.05 40.43 110.32

Station: 0+040.000

Pavement 1.62 16.20 60.33

Base 3.04 30.37 113.11

SubBase 4.05 40.49 150.82

Station: 0+050.000

Pavement 1.62 16.22 76.55

Base 3.04 30.42 143.53

SubBase 4.06 40.56 191.38

Station: 0+060.000

Pavement 1.63 16.25 92.80

Base 3.05 30.47 174.00
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SubBase 4.07 40.63 232.00

Station: 0+070.000

Pavement 1.63 16.28 109.08

Base 3.05 30.52 204.52

SubBase 4.07 40.69 272.69

Station: 0+080.000

Pavement 1.63 16.31 125.39

Base 3.06 30.58 235.10

SubBase 4.08 40.77 313.47

Station: 0+090.000

Pavement 1.64 16.35 141.73

Base 3.07 30.65 265.75

SubBase 4.09 40.86 354.33

Station: 0+100.000

Pavement 1.64 16.39 158.12

Base 3.08 30.72 296.47

SubBase 4.10 40.96 395.29

Station: 0+110.000

Pavement 1.64 16.43 174.55

Base 3.08 30.80 327.27

SubBase 4.11 41.07 436.36

Station: 0+120.000

Pavement 1.67 16.59 191.14

Base 3.14 31.11 358.39

SubBase 4.18 41.49 477.85

Station: 0+130.000

Pavement 1.62 16.48 207.62

Base 3.04 30.90 389.28

SubBase 4.05 41.20 519.04

Station: 0+140.000

Pavement 1.61 16.16 223.78

Base 3.02 30.30 419.58

SubBase 4.03 40.40 559.45

Station: 0+150.000

Pavement 1.60 16.08 239.85

Base 3.01 30.14 449.73

SubBase 4.01 40.19 599.63

Station: 0+160.000

Pavement 1.61 16.07 255.92

Base 3.02 30.13 479.85
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SubBase 4.02 40.17 639.80

Station: 0+170.000

Pavement 1.62 16.15 272.07

Base 3.03 30.27 510.13

SubBase 4.04 40.37 680.17

Station: 0+173.998

Pavement 1.60 6.42 278.49

Base 3.00 12.04 522.17

SubBase 3.99 16.06 696.23
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