General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.3934645
Contract Version 1
Contract State Approved
Contract State Date 18 days ago *(19/08/2022 11:13:25 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference MC-007-2022
Contract description: administración delegada para la construcción de colector del plan maestro de alcantarillado en el sector el ingenio etapa j en el municipio del cerrito BPIN 2022762480029
Type of contract Services Provisioning
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 4 Month(s)
Contract Start -
Contract End 22/12/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☑Yes ☐No *
Liquidation Start Date 22/12/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date 22/04/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

MUNICIPIOS ASOCIADOS DE LA SUBREGION DE EMBALSES RIO NEGRO Y NARE
COLOMBIA, Marinilla

0 Recommendation(s)

Supplier Company Identification

A.Z. Ingenieros SAS
COLOMBIA, Cali
Fiscal Id: 805014686

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
A.Z. Ingenieros SAS	Banco de Occidente	Current	045029816

Contract Approval Intervenients

Approval by supplier
Approved by: *Andres Zambrano C.* ***Approval Date:*** *22/08/2022 4:25:55 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: ***Approval Date:*** -

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Mínima Cuantía
Business Operation MASER
Buyer Dossier MC-007-2022
Reply Reference Ppta Admon Delegada Cerrito
Contract Value 17.950.000 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.3934645
Group Of Companies A.Z. Ingenieros SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 30 # 30 - 56
Location CO-ANT-05440 - Marinilla
Country COLOMBIA
State/City Antioquia
Province Marinilla
Address CALLE 30 # 30 - 56
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	MUNICIPIO DE EL CERRITO - VALLE DEL CAUCA	COLOMBIA > Valle del Cauca > El Cerrito

Catalog

1	CO1.PCCNTR.3934645
1.1	(To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)

								18.000.000,00	17.950.000,00
	Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
	1	80101600	MC-007-2022	1,00	UN	18.000.000,00	17.950.000,00	18.000.000,00	17.950.000,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
SUB-CONTRATO	☑	☐

Procurement Contract Documents

Document	Document Name	Detail	Confidentiality Requested?	Confidential
SUB-CONTRATO	***Missing Document***			

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: -
Supplier Documents Delivery Date: -

Contract Document

Contract Document Template

Description	Document Name	Detail
contrato cerrito .pdf	contrato cerrito .pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver	Jonny Euclides Marín Ag	Type of Document	Citizenship Identification	Document Number	70290044	Update and notify
Supervisor	Jonny Euclides Marín Ag	Type of Document	Citizenship Identification	Document Number	70290044	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement

projected related to the Peace Treaty implementation	☐Yes ☑No *	Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Expense Type	Investment	

Budget Origin:		**Value**
	General National Budget - GNB	0
	General System of Participations - GSP	0
	General Royalty System - GRS	17.950.000
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	0
	Total	17.950.000

Validación Código BPIN

	BPIN Code	Year	State
☐	2022762480029	2022	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	125	CDP	Not Started	1.289.532.267 COP	17.950.000 COP	00-00-00-0000	Edit

CDP Balance	1.289.532.267 COP
Vigencia Futura Balance	0 COP
Total Balance	17.950.000 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	1622	CurrentBudget	-	Not Started	17.950.000 COP	17.950.000 COP	-	-	SIIF View Edit

Current Commited Funds Balance	17.950.000 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	17.950.000 COP
SIIF Integration State	
SIIF Integration Date	-