General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.4011749
Contract Version 1
Contract State Approved
Contract State Date 2 days ago *(9/09/2022 8:56:55 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference Contrato de Obra No. 048 - CENAC POPAYÁN 2022.
Contract description: MANTENIMIENTO A LOS CONTENEDORES DEL BMMA3 UBICADO EN EL MUNICIPIO DE TUMACO (NARIÑO) - UNIDAD CENTRALIZADA POR LA CENTRAL ADMINISTRATIVA Y CONTABLE REGIONAL POPAYÁN, VIGENCIA 2022.
Type of contract Work
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 60 Day(s)
Contract Start *
Contract End 15/11/2022 6:00 PM *
Extended days 0 days
Liquidation ☑Yes ☐No *
Liquidation Start Date 16/11/2022 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date 15/03/2023 6:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

CENTRAL ADMINISTRATIVA Y CONTABLE - CENAC- POPAYAN
COLOMBIA, Popayán

0 Recommendation(s)

Supplier Company Identification

DIEGO FELIPE TORRES VALENCIA
COLOMBIA, Popayán
Fiscal Id: 76319950

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
DIEGO FELIPE TORRES VALENCIA	AV VILLAS	Current	253000657

Contract Approval Intervenients

Approval by supplier
Approved by: *DIEGO FELIPE TORRES VALENCIA* *Approval Date:* *12/09/2022 12:09:07 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *Larry Luis Rosas Cortes* *Approval Date:* *12/09/2022 2:48:09 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Selección Abreviada de Menor Cuantía
Business Operation CENAC POPAYAN
Buyer Dossier SAMC-047 CENAC REGIONAL POPAYAN
Reply Reference CONTENEDORES TUMACO DIEGO TORRES
Contract Value 266.687.390,96 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☑Yes ☐No

☑% Value of the Contract 10,00

Compliance ☑Yes ☐No

☑ Contract Compliance

☑% of contract value	20,00	Warranty Start Date	6 hours ago *(12/09/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	15/05/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Wages payment

☑% of contract value	10,00	Warranty Start Date	6 hours ago *(12/09/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	15/11/2025 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Stability and Quality of Works

☑% of contract value	20,00	Warranty Start Date	15/11/2022 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	15/11/2027 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Quality of Service

☑% of contract value	30,00	Warranty Start Date	6 hours ago *(12/09/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	15/05/2023 7:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 3 days left *(15/09/2022 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.9865037	Seriousness of the offer	-	31.300.000,00 COP	-	2/01/2022 *((UTC-05:00) Bogotá, Lima, Quito)*	Expired	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4011749
Group Of Companies DIEGO FELIPE TORRES VALENCIA
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: AV. LOS CUARTELES No. 80-00

Location CO-CAU-19001 - Popayán
Country COLOMBIA
State/City Cauca
Province Popayán
Address AV. LOS CUARTELES No. 80-00
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	UNIDAD BMMA3 - TUMACO (NARIÑO).	COLOMBIA > Nariño > Tumaco

Catalog

1 CO1.PCCNTR.4011749

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							269.386.009,09	266.687.390,96
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	72102900	DEMOLICION ENCHAPE DE PISOS, ESPESOR APROXIMADO 01 CM EN VINILO (INCLUYE CARGUE Y RETIRO DE ESCOMBROS)	347,23	UN	8.950,00	8.861,00	3.107.708,50	3.076.805,03
2	72102900	DESMONTE DE ENTREPISO AGLOMERADO DE MADERA . (INCLUYE CARGUE Y RETIRO DE ESCOMBROS)	51,00	UN	8.560,00	8.474,00	436.560,00	432.174,00
3	72102900	INSTALAR ENTREPISO METAL DECK O SIMILAR 10 cm CON MALLA ELECTROSOLDADA DE 4 mm 15X15cm (INCLUYE CONCRETO 3000 PSI)	347,23	UN	80.000,00	79.200,00	27.778.400,00	27.500.616,00
4	72102900	INSTALACIÓN, SUMINISTRO Y REEMPLAZO DE PIEZAS EN MAL ESTADO SEGUN NECESIDAD, POR ENTREPISO METALICOS SOPORTE DE METAL DECK INCLUYE LIMPIEZA CON GRATA PINTURA EPOXICA Y REEMPLAZO DE PIEZAS EN MAL ESTADO. INCLUYE SOLDADURA. (INCLUYE CARGUE Y RETIRO DE MATERIAL DESMONTADO)	347,23	UN	66.940,00	66.271,00	23.243.576,20	23.011.279,33
5	72102900	INSTALACIÓN Y SUMINISTRO DE ALISTADOS PISOS Mortero 1:4 impermeabilizado e= 2 CM	308,00	UN	28.236,00	27.954,00	8.696.688,00	8.609.832,00
6	72102900	INSTALACION Y SUMINISTRO DE CERAMICA TRAFICO 5, (INCLUYE BOQUILLA Y PEGANTE)	325,00	UN	94.225,00	93.283,00	30.623.125,00	30.316.975,00
7	72102900	INSTALACION Y SUMINISTRO DE GUARDAESCOBA PORCELANATO GRIS MATE h= 10 cm (INCLUYE BOQUILLA Y MORTERO DE PEGA)	933,40	UN	36.950,00	36.581,00	34.489.130,00	34.144.705,40
8	72102900	APLICACIÓN PINTURA TIPO ESMALTE EXTERNA CONTENEDORES, (INCLUYE SOLDADURAS ARREGLO DE SECTORES EN MAL ESTADO)	1.236,36	UN	58.000,00	57.420,00	71.708.880,00	70.991.791,20
9	72102900	APLICACIÓN PINTURA TIPO 1 BASE AGUA INTERNA EN CONTENEDORES MUROS, (INCLUYE RESANES Y CAMBIOS DE BOARD EN MAL ESTADO)	115,00	UN	42.350,00	41.927,00	4.870.250,00	4.821.605,00
10	72102900	CONSTRUCCION DE GRADAS 2 PASOS EN CONCRETO (INCLUYE DESMONTE DE EXISTENCIA EN METAL Y BOTE DE DESECHOS)	15,00	UN	50.825,00	50.317,00	762.375,00	754.755,00
15	72102900	Administración 23%	1,00	UN	47.314.839,32	46.837.403,00	47.314.839,32	46.837.403,00
16	72102900	Imprevistos 2%	1,00	UN	4.114.333,85	4.072.818,00	4.114.333,85	4.072.818,00
17	72102900	Utilidad 5%	1,00	UN	10.285.834,64	10.182.044,00	10.285.834,64	10.182.044,00
18	72102900	Iva Sobre La Utilidad 19%	1,00	UN	1.954.308,58	1.934.588,00	1.954.308,58	1.934.588,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐

	Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
	Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
	La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
	Actas de Asamblea	☐	☐
	Anexo de Acreditación de experiencia	☐	☐
	Anexo de Acreditación de capacidad financiera	☐	☐
	Anexo de Acreditación de capacidad organizacional	☐	☐
	Certificado de constitución de proponente plural	☐	☐
	Certificación de tamaño empresarial (MiPyme)	☐	☐
	Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
	Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
	Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
	Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

	Description	Document Name	Detail
☐	CONTRATO DE OBRA No. 048-2022. docx.pdf	CONTRATO DE OBRA No. 048-2022. docx.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:		**Value**
	General National Budget - GNB	266.687.390,96
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	0
	Total	266.687.390,96

Company registered in SIIF? ☑Yes ☐No

Authorization Code

PCI Code 15-01-03-018

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	8722	CDP	Not Started	270.000.000 COP	270.000.000 COP	15-01-03-018	Edit

CDP Balance 270.000.000 COP

Vigencia Futura Balance 0 COP

Total Balance 270.000.000 COP

SIIF Integration State Error

SIIF Integration Date 12/08/2022 9:35 PM

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds
Balance
Future Commited Funds
Balance
Total Commitment Balance
SIIF Integration State
SIIF Integration Date -