General Information

Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4096133
Contract Version	1
Contract State	InExecution
Contract State Date	7 days ago *(5/10/2022 7:03:12 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	2022.104
Contract description:	CONSULTORÍA PARA REALIZAR ESTUDIOS Y DISEÑOS PARA EL MEJORAMIENTO DE LA INFRAESTRUCTURA FÍSICA DE LA SEDE JOSÉ ANTONIO GALÁN DE LA INSTITUCIÓN EDUCATIVA LIBORIO BATALLER EN EL MUNICIPIO DE SEGOVIA, ANTIOQUIA
Type of contract	Decree law 092/2017
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	3 Month(s)
Contract Start	13/10/2022 1:45:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract End	31/12/2022 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	2/01/2022 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	30/04/2022 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMDUCE

COLOMBIA, La Ceja

0 Recommendation(s)

Supplier Company Identification

COLING S.A.S.

COLOMBIA, Medellín
Fiscal Id: 901072678

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Colmenares Ingenieria S.A.S.	davivienda	Current	033869999350

Contract Approval Intervenients

Approval by supplier

Approved by: *Sandra Catalina Colmenares Rodriguez* *Approval Date:* *6/10/2022 1:27:53 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *LILIANA ESCOBAR ORREGO* *Approval Date:* *6/10/2022 2:38:27 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4096133_Firmado
Contract In Execution:

Contract Information

E-Procurement Profile:	Procedimiento para Publicidad
Business Operation	GERENCIA
Buyer Dossier	2022.104
Reply Reference	
Contract Value	210.289.689 COP

Conditions

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Financial & Delivery Conditions

Delivery options	As previously agreed
Renewable Contract?	☑Yes ☐No
Due Date for Renewing Contract	-

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No			
Warranties by lots, groups or stages	☐Yes ☑No			
Compliance	☑Yes ☐No			
☑	Repayment of advance payment			
	☑% of advance payment	100,00	Warranty Start Date	7 days ago *(6/10/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
	☐Value of the warranty		Warranty End Date	29/06/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑	Contract Compliance			
	☑% of contract value	20,00	Warranty Start Date	7 days ago *(6/10/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
	☐Value of the warranty		Warranty End Date	29/06/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑	Wages payment			
	☑% of contract value	20,00	Warranty Start Date	7 days ago *(6/10/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
	☐Value of the warranty		Warranty End Date	31/12/2025 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑	Quality of Service			
	☑% of contract value	20,00	Warranty Start Date	7 days ago *(6/10/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
	☐Value of the warranty		Warranty End Date	31/12/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extra-contractual civil liability	☑Yes ☐No			
	☑Warranty Value	210.289.689,00	Colombian Peso	
Due date to deliver Warranties:	6 days ago *(6/10/2022 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*		Warranties Delivery Date:	2 days ago *(10/10/2022 3:47:07 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.10074663	Compliance - Repayment of advance payment ⚠	Insurance Contract	147.202.783,00 COP	COMPAÑIA MUNDIAL DE SEGUROS S.A	6/01/2026 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan?	☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4096133
Group Of Companies Colmenares Ingenieria S.A.S.
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 15 AA # 13E-21
Location CO-ANT-05376 - La Ceja
Country COLOMBIA
State/City Antioquia
Province La Ceja
Address CALLE 15 AA # 13E-21
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	segovia antioquia	COLOMBIA > Antioquia > Segovia

Catalog

1 CO1.PCCNTR.4096133

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
210.289.689,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80101600	CONSULTORÍA PARA REALIZAR ESTUDIOS Y DISEÑOS PARA EL MEJORAMIENTO DE LA INFRAESTRUCTURA FÍSICA DE LA SEDE JOSÉ ANTONIO GALÁN DE LA INSTITUCIÓN EDUCATIVA LIBORIO BATALLER EN EL MUNICIPIO DE SEGOVIA, ANTIOQUIA	1,00	UN	210.289.689,00	210.289.689,00	210.289.689,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐

Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Description	Document Name	Detail
DOCUMENTOS CONTRATISTA (8).pdf	DOCUMENTOS CONTRATISTA (8).pdf	(detail)
CDP CONSULTORIA ESTUDIOS Y DISEN~OS INS EDU SEGOVIA (2).pdf	CDP CONSULTORIA ESTUDIOS Y DISEN~OS INS EDU SEGOVIA (2).pdf	(detail)
CLAUSULADO 2022.104.pdf	CLAUSULADO 2022.104.pdf	(detail)
CARTA INVITACION DIRECTA CONSULTORIA INSTITUCIONES EDUCATIVAS.pdf	CARTA INVITACION DIRECTA CONSULTORIA INSTITUCIONES EDUCATIVAS.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía	Document Number	43983022	Update and notify
Supervisor	VICTOR ANDRES REIN(	Type of Document	Cédula de Ciudadanía	Document Number	15448278	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	VICTOR ANDRES REINOSO	6 days ago *(6/10/2022 2:38:27 PM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO
Ordenador del Gasto	LILIANA ESCOBAR ORREGO	6 days ago *(6/10/2022 2:38:27 PM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐ Yes ☑ No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

		Value
Budget Origin:	**General National Budget - GNB**	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0

Own Resources	210.289.689
Total	210.289.689

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	786	CDP	Not Started			00-00-000-0000	Edit

CDP Balance	0 COP
Vigencia Futura Balance	0 COP
Total Balance	0 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	2622	CurrentBudget	-	Not Started	210.289.689 COP	210.289.689 COP	-	-	SIIF	View Edit

Current Commited Funds Balance	210.289.689 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	210.289.689 COP
SIIF Integration State	
SIIF Integration Date	-