Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4122258
Contract Version	1
Contract State	InExecution
Contract State Date	10 days ago *(10/14/2022 7:20:42 AM(UTC-05:00) Bogota, Lima, Quito)*
Contract reference	MIC-064-2022
Contract description:	INTERVENTORÍA TÉCNICA, ADMINISTRATIVA Y FINANCIERA AL PROYECTO DENOMINADO REPOSICIÓN DE ALCANTARILLADO SANITARIO DE LA CALLE 32 ENTRE CARRERA 29 Y 30 Y DE LA CARRERA 30 ENTRE CALLES 30 Y 33 DEL BARRIO VILLAPAZ DEL MUNICIPIO DE PUERTO ASÍS, DEPARTAMENTO DEL PUTUMAYO.
Type of contract	Supervision
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	70 Day(s)
Contract Start	14 hours ago *(10/24/2022 12:00:00 AM(UTC-05:00) Bogota, Lima, Quito)*
Contract End	12/30/2022 11:59:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE PÚERTO ASIS PUTUMAYO

COLOMBIA, Puerto Asís

0 Recommendation(s)

Supplier Company Identification

PABE

COLOMBIA, Valle Del Guamuez
Fiscal Id: 901343600

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
PABE CONSTRUCTORES Y SERVICIOS S.A.S. ZOMAC			

Contract Approval Intervenients

Approval by supplier

Approved by: *PAOLA ESTEFANNY YELA VALLEJO* ***Approval Date:*** *10/19/2022 11:14:43 AM ((UTC-05:00) Bogota, Lima, Quito)*

Approval by buyer

Approved by: *JOSE FERNANDO CASTILLO RUIZ* ***Approval Date:*** *10/19/2022 11:47:01 AM ((UTC-05:00) Bogota, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4122258_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Financial & Delivery Conditions

Delivery options	As previously agreed
Renewable Contract?	☐Yes ☑No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	10.00	Warranty Start Date	10 days ago *(10/13/2022 7:00:00 PM(UTC-05:00) Bogota, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	4/30/2023 11:59:00 PM *((UTC-05:00) Bogota, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	5.00	Warranty Start Date	10 days ago *(10/13/2022 7:00:00 PM(UTC-05:00) Bogota, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	12/31/2025 11:59:00 PM *((UTC-05:00) Bogota, Lima, Quito)*	
☑ Quality of Service				
☑% of contract value	10.00	Warranty Start Date	10 days ago *(10/13/2022 7:00:00 PM(UTC-05:00) Bogota, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	4/30/2023 11:59:00 PM *((UTC-05:00) Bogota, Lima, Quito)*	

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 4 days ago *(10/19/2022 6:00:00 PM(UTC-05:00) Bogota, Lima, Quito)* **Warranties Delivery Date:** 3 hours ago *(10/24/2022 11:14:39 AM(UTC-05:00) Bogota, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.10154081	Compliance - Contract Compliance ⚠	Insurance Contract	4,456,470.00 COP	COMPAÑIA MUNDIAL DE SEGUROS S.A	1/5/2028 *((UTC-05:00) Bogota, Lima, Quito)*	Pending	Detail
CO1.WRT.10155810	Compliance - Contract Compliance ⚠	Insurance Contract	4,456,470.00 COP	COMPAÑIA MUNDIAL DE SEGUROS S.A	12/31/2027 *((UTC-05:00) Bogota, Lima, Quito)*	Pending	Detail
CO1.WRT.10127495	Compliance - Contract Compliance ⚠	Insurance Contract	4,456,470.00 COP	COMPAÑIA MUNDIAL DE SEGUROS S.A	12/31/2027 *((UTC-05:00) Bogota, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4122258
Group Of Companies PABE CONSTRUCTORES Y SERVICIOS S.A.S. ZOMAC
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Calle 10 Carrera 19 Esquina, Edificio CAM
Location CO-PUT-86568 - Puerto Asís
Country COLOMBIA
State/City Putumayo
Province Puerto Asís
Address Calle 10 Carrera 19 Esquina, Edificio CAM
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	PUERTO ASIS	COLOMBIA > Putumayo > Puerto Asís

1	CO1.PCCNTR.4122258								
1.1			(To the prices, add the VAT at the statutory rate in force.)						
								Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
								17,825,880.00	17,825,880.00
	Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
	1	72141120	MINIMA CUANTIA MIC-064-2022	1.00	UN	17,825,880.00	17,825,880.00	17,825,880.00	17,825,880.00

Contract Document Template

Description	Document Name	Detail
ACEPTACIÓN DE OFERTA MIC -064-2022.pdf	ACEPTACIÓN DE OFERTA MIC -064-2022.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	JOSE FERNANDO CAST	Type of Document	Cédula de Ciudadanía	Document Number	86060068	Update and notify
Supervisor		Type of Document		Document Number		Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Expenditure Approver	JOSE FERNANDO CASTILLO RUIZ	5 days ago *(10/19/2022 11:47:02 AM(UTC-05:00) Bogota, Lima, Quito)*	JOSE FERNANDO CASTILLO RUIZ

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	17,825,880
Credit Resources	0
Own Resources	0
Total	17,825,880

Validación Código BPIN

	BPIN Code	Year	State
☐	2022865680186	2022	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	2022000647	CDP	Not Started	235,549,683 COP	17,825,880 COP	00-00-00	Edit

CDP Balance 235,549,683 COP
Vigencia Futura Balance 0 COP
Total Balance 17,825,880 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	2022001120	CurrentBudget	-	Not Started	17,825,880 COP	17,825,880 COP	-	-	SIIF View Edit

Current Commited Funds Balance 17,825,880 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 17,825,880 COP
SIIF Integration State
SIIF Integration Date -