Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4178901
Contract Version	1
Contract State	Approved
Contract State Date	19 hours ago *(1/11/2022 5:52:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	3293-2022
Contract description:	SUMINISTRO E INSTALACIÓN DEL PISO EN MADERA TIPO DECK EN LA TERRAZA, LOS ESCALONES DEL CAFÉ Y REFORZAMIENTO Y ADECUACIÓN DE LA TERRAZA, DE LA CAFETERÍA DEL MUSEO NACIONAL DE COLOMBIA
Type of contract	Services Provisioning
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	45 Day(s)
Contract Start	-
Contract End	15/12/2022 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	16/12/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	16/05/2025 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

MINISTERIO DE CULTURA

COLOMBIA, Bogotá

0 Recommendation(s)

Supplier Company Identification

CONSTRUEQUIPOS BOGOTA S.A.S

COLOMBIA, Bogotá
Fiscal Id: 901079794

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CONSTRUEQUIPOS BOGOTA S.A.S	BANCOLOMBIA	Savings	10879015460

Contract Approval Intervenients

Approval by supplier

Approved by: *CRISTIAN CAMILO CRUZ TOVAR* ***Approval Date:*** *2/11/2022 11:30:11 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: ***Approval Date:*** -

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑ Yes ☐ No

Warranties by lots, groups or stages ☐ Yes ☑ No

Seriousness of the offer ☐ Yes ☑ No

Compliance ☑ Yes ☐ No

☑ Good use and right investment of the advance payment				
☑ % of advance payment	100,00	Warranty Start Date	2 hours ago *(2/11/2022 10:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	2/03/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Contract Compliance				
☑ % of contract value	20,00	Warranty Start Date	2 hours ago *(2/11/2022 10:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	2/03/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑ % of contract value	5,00	Warranty Start Date	2 hours ago *(2/11/2022 10:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	15/12/2025 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑ % of contract value	20,00	Warranty Start Date	2 hours ago *(2/11/2022 10:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	15/12/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☑ Yes ☐ No

☑ Number of minimum wages 200

Due date to deliver Warranties: 1 day ago *(1/11/2022 10:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4178901
Group Of Companies CONSTRUEQUIPOS BOGOTA S.A.S
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Carrera 8 # 8 -55
Location CO-DC-11001 - Bogotá
Country COLOMBIA
State/City Distrito Capital de Bogotá
Province Bogotá
Address Carrera 8 # 8 -55
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	carrera 8 8 31	COLOMBIA > Distrito Capital de Bogotá > Bogotá

1 CO1.PCCNTR.4178901

1.1 (To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
0,00	23.883.433,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	72152500	SUMINISTRO E INSTALACIÓN DEL PISO EN MADERA TIPO DECK EN LA TERRAZA, LOS ESCALONES DEL CAFÉ Y REFORZAMIENTO Y ADECUACIÓN DE LA TERRAZA, DE LA CAFETERÍA DEL MUSEO NACIONAL DE COLOMBIA **Me:** Para para efectos de presentar la propuesta económica el proponente deberá expresar en el formulario del SECOP II, el valor total de su respectiva oferta y diligenciar y presentar el Anexo No. 15 PROPUESTA ECONÓMICA, en el formato (Excel) suministrado por el Ministerio, con los valores expresados en Moneda Legal Colombiana (sin centavos).	1,00	UN		23.883.433,00	0,00	23.883.433,00

Contract Document Template

Description	Document Name	Detail
3293-22 _Aceptación_oferta_mínima_construequipos_Bogotá.pdf	3293-22 _Aceptación_oferta_mínima_construequipos_Bogotá.pdf	(detail)

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	23.883.433
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	0
Total	23.883.433

Validación Código BPIN

	BPIN Code	Year	State
☐	2018011000421	2022	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	483922	CDP	Not Started	33.639.356 COP	23.883.433 COP	33-01-01	Edit

CDP Balance 33.639.356 COP
Vigencia Futura Balance 0 COP
Total Balance 23.883.433 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance 0 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance
SIIF Integration State
SIIF Integration Date -