Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4181274
Contract Version	1
Contract State	Approved
Contract State Date	1 day ago *(2/11/2022 2:11:03 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CONTRATO DE INTERVENTORIA NACION 001 DE 2022
Contract description:	"INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA, JURÍDICA Y AMBIENTAL DE LOS CONTRATOS DE OBRA PÚBLICA QUE RESULTEN DEL PROCESO DE SELECCIÓN ABREVIADA DE MENOR CUANTÍA No. DTPA-SAMC-NACION-2022-001 "CONSTRUCCIÓN DE INFRAESTRUCTURA Y OBRAS COMPLEMENTARIAS PARA LA SEDE OPERATIVA DEL SANTUARIO DE FAUNA Y FLORA MALPELO. (LOTES I Y II)"
Type of contract	Supervision
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	53 Day(s)
Contract Start	-
Contract End	27/12/2022 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	28/12/2022 12:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	28/06/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

PARQUES NACIONALES NATURALES- DIRECCION TERRITORIAL PACIFICO

COLOMBIA, Cali

0 Recommendation(s)

Supplier Company Identification

FUNDACIÓN EDIFICANDO EDICOL

Fiscal Id: 9000323901

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
FUNDACIÓN EDIFICANDO EDICOL SAS			

Contract Approval Intervenients

Approval by supplier

Approved by: *FUNDACION EDIFICANDO COLOMBIANOS EDICOL* ***Approval Date:*** *3/11/2022 6:15:50 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: ***Approval Date:*** -

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	To be arranged
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No

Warranties

by lots, groups or stages	☐Yes ☑No				
Seriousness of the offer	☑Yes ☐No				
	☑% Value of the Contract		10,00		
Compliance	☑Yes ☐No				
	☑ Contract Compliance				
	☑% of contract value	10,00	Warranty Start Date	1 day ago *(3/11/2022 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	27/06/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Wages payment				
	☑% of contract value	5,00	Warranty Start Date	1 day ago *(3/11/2022 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	27/12/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Quality of Service				
	☑% of contract value	10,00	Warranty Start Date	1 day ago *(3/11/2022 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	27/06/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
Extra-contractual civil liability	☐Yes ☑No				
Due date to deliver Warranties:	4 hours left *(4/11/2022 3:30:00 PM(UTC-05:00) Bogotá, Lima, Quito)*		Warranties Delivery Date: -		

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.10214315	Seriousness of the offer	-	26.652.309,70 COP	-	20/02/2022 *((UTC-05:00) Bogotá, Lima, Quito)*	Expired	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.4181274
Group Of Companies FUNDACIÓN EDIFICANDO EDICOL SAS
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name		
☐	1.1.6 CEDULA REP . LEGAL.pdf	1.1.6 CEDULA REP . LEGAL.pdf	Download	Detail
☐	1.1.4 CRA DE CCIO EDICOL OCT 7 DE 2022.pdf	1.1.4 CRA DE CCIO EDICOL OCT 7 DE 2022.pdf	Download	Detail
☐	1.6.1. RUT-EDICOL 16-05-2022.pdf	1.6.1. RUT-EDICOL 16-05-2022.pdf	Download	Detail
☐	1.6.3 FORMATO DE SIIF EDICOL COMPLETO- ok.pdf	1.6.3 FORMATO DE SIIF EDICOL COMPLETO- ok.pdf	Download	Detail

Contract Location

Main site or location of works, place of delivery or performance: Carrera 117 # 16B-00 Calle Vilache 09 Parcelaciones de Pance, sur de Cali.
Location CO-VAC-76001 - Cali
Country COLOMBIA
State/City Valle del Cauca
Province Cali
Address Carrera 117 # 16B-00 Calle Vilache 09 Parcelaciones de Pance, sur de Cali.
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	DNMI Yurupari Malpelo, DNMI Colinas y Lomas Submarinas de la Cuenca Pacífico Norte y SFF Malpelo	COLOMBIA > Valle del Cauca > Buenaventura

1	CO1.PCCNTR.4181274
1.1	(To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
0,00	266.523.096,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	81101500	INTERVENTORÍA INTEGRAL LOTES I Y II DE SFF MALPELO	1,00	UN		266.523.096,00	0,00	266.523.096,00

Contract Document Template

Description	Document Name	Detail
FORMULARIOS 9 Y 10 ECONOMICA Y FM --COMPLETOS OK -.pdf	FORMULARIOS 9 Y 10 ECONOMICA Y FM --COMPLETOS OK -.pdf	(detail)
30122_REP_EPG002_ComprobanteCDP (1).pdf	30122_REP_EPG002_ComprobanteCDP (1).pdf	(detail)
CONTRATO DE INTERVENTORIA.pdf	CONTRATO DE INTERVENTORIA.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	Robinson Galindo Taraz	Type of Document	Cédula de Ciudadanía Document Number	91297841	Update and notify
Supervisor	Gustavo Adolfo Herrera	Type of Document	Cédula de Ciudadanía Document Number	72247532	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	266.523.096
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	0
Total	266.523.096

Validación Código BPIN

	BPIN Code	Year	State
☐	2017011000179	2022	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	30122	CDP	Not Started	507.213.044,5 COP	266.523.096 COP	32-01-02-005	Edit

CDP Balance 507.213.044,5 COP
Vigencia Futura Balance 0 COP
Total Balance 266.523.096 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance 0 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance
SIIF Integration State
SIIF Integration Date -