Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4158020
Contract Version	1
Contract State	Approved
Contract State Date	21 days ago *(26/10/2022 10:49:11 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CO1.PCCNTR.4158020
Contract description:	PRESTACION DE SERVICIOS PROFESIONALES DE APOYO A LA PRESENTACION DE LAS TABLAS DE VALORIZACION DOCUMENTAL TVD DEL INSTITUTO NACIONAL DE FORMACION TECNICA DE SAN ANDRES Y PROVIDENCIA
Type of contract	Services Provisioning
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	2 Month(s)
Contract Start	*
Contract End	31/12/2022 12:00 PM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

INSTITUTO NACIONAL DE FORMACION TECNICA PROFESIONAL DE SAN ANDRES Y PROVIDENCIA ISLAS

0 Recommendation(s)

Supplier Company Identification

LILIANA MARIA TORRES FORERO

Fiscal Id: 53088986

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
LILIANA MARIA TORRES FORERO			

Contract Approval Intervenients

Approval by supplier

Approved by: *LILIANA MARIA TORRES FORERO* *Approval Date:* *15/11/2022 9:44:58 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *Icaury Banely Fernandez Forbes* *Approval Date:* *16/11/2022 11:22:57 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline Agree later

Contract Comments

Contract Ref. CO1.PCCNTR.4158020
Group Of Companies LILIANA MARIA TORRES FORERO
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: AVENIDA COLOMBIA EDIFICIO INFOTEP
Location CO-SAP-88001 - San Andrés
Country COLOMBIA
State/City San Andrés, Providencia y Santa Catalina
Province San Andrés
Address AVENIDA COLOMBIA EDIFICIO INFOTEP
ZIP Code 88001

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	AVENIDA COLOMBIA EDIFICIO INFOTEP	COLOMBIA > San Andrés, Providencia y Santa Catalina > San Andrés

1	CO1.PCCNTR.4158020
1.1	(To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
9.120.000.000,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80111600	PRESTACION DE SERVICIOS PROFESIONALES DE APOYO A LA PRESENTACION DE LAS TABLAS DE VALORIZACION DOCUMENTAL TVD DEL INSTITUTO NACIONAL DE FORMACION TECNICA DE SAN ANDRES Y PROVIDENCIA	1,00	UN	9.120.000.000,00	9.120.000.000,00	9.120.000.000,00

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: -
Supplier Documents Delivery Date: 1 day ago *(15/11/2022 9:44:56 AM(UTC-05:00) Bogotá, Lima, Quito)*

Contract Document Template

	Description	Document Name	Detail
☐	CDP.pdf	CDP.pdf	(detail)
☐	ESTUDIOS PREVIOS.pdf	ESTUDIOS PREVIOS.pdf	(detail)
☐	IDONEIDAD.pdf	IDONEIDAD.pdf	(detail)
☐	INEXISTENCIA EN PLANTA.pdf	INEXISTENCIA EN PLANTA.pdf	(detail)
☐	MATRIZ.pdf	MATRIZ.pdf	(detail)
☐	MINUTA.pdf	MINUTA.pdf	(detail)
☐	REGISTRO PRESUPUESTAL.pdf	REGISTRO PRESUPUESTAL.pdf	(detail)

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☑Yes ☐No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Points of the agreement Punto 3. Fin del Conflicto

Agreement pillars 3.1. Cese al fuego y de hostilidades bilateral y definitivo y dejación de armas

Expense Type Investment

Budget Origin:		Value
	General National Budget - GNB	9.120.000.000
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	0
	Total	9.120.000.000

Validación Código BPIN

	BPIN Code	Year	State
☐	2018011001000	2022	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	41222	CDP	Not Started	9.120.000.000 COP	9.120.000.000 COP	22-38-00	Edit

CDP Balance 9.120.000.000 COP
Vigencia Futura Balance 0 COP
Total Balance 9.120.000.000 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
41222	CurrentBudget	-	Not Started	9.120.000.000 COP	9.120.000.000 COP	-	-	SIIF	View Edit

Current Commited Funds Balance	9.120.000.000 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	9.120.000.000 COP
SIIF Integration State	
SIIF Integration Date	-