
Contract reference

Expected Duration of Contract
Contract Start
Contract End

Liquidation
Liquidation Start Date
Liquidation End Date

Environment Obligation
Post Consumption Obligation

Reversion

Documents Type:

Does it comply with the
minimum 30% of food

purchased from small farmers
and local peasant, family and

community agriculture
producers? (Decree 248 of

2021)?

Process associated with the
orders issued by the

Constitutional Court in
Sentence T-302 of 2017

Registration authorization is

Contract Identification

Contract Unique Identifier CO1.PCCNTR.4246056  
Contract Version 1  

Contract State Approved  
Contract State Date 1 day ago (23/11/2022 12:44:56 PM(UTC-05:00) Bogotá, Lima, Quito)  

119-2022  

Contract description:
CONSTRUCCIÓN DE LA RED DE ALCANTARILLADO EN LA GRANJA
AGROSTOLOGICA DE TRES ESQUINAS DE LA UNIDAD CENTRAL DEL VALLE
DEL CAUCA EN EL MUNICIPIO DE TULUÁ, VALLE DEL CAUCA

 

Type of contract Work  
Associated to Other Contract? Yes No  

30 Day(s)  
-  
26/12/2022 11:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Extended days 0 days  
Yes No *  

27/12/2022 12:00:00 AM ((UTC-05:00) Bogotá, Lima, Quito)  
27/06/2023 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Yes No *  
Yes No *  
Yes No *  

Contracting Company Identification

UCEVA

COLOMBIA, Tuluá 

0
Recommendation(s)

Supplier Company Identification

JAVIER GORDILLO GRISALES

COLOMBIA, Tuluá 
Fiscal Id: 16359618

Supplier Bank Account

Supplier Bank Name Account Type Account Number

JAVIER GORDILLO GRISALES BANCO CAJA SOCIAL Current 21000384084

Contract Approval Intervenients

Approval by supplier

Approved
by:

JAVIER
GORDILLO
GRISALES

Approval
Date:

23/11/2022 8:13:44 PM ((UTC-
05:00) Bogotá, Lima, Quito)

Approval by buyer
Approved by: Approval Date: -

Contract Confirmed:
Contract In Execution:

Documents Type

No
Documents type adopted by the ANCP-CCE under Law 2022 of
2020  

Decree 248 of 2021

Yes No

Decree 248 of 2021, obliges entities that manage public resources
to acquire food purchased from small farmers and/or local peasant,
family or community agriculture producers and their organizations,
at least 30% of the budget allocated to the purchase of food.

 

Sentencia T-302 de 2017

Yes No
Process associated with the orders issued by the Constitutional
Court in Sentence T-302 of 2017  

Financial & Delivery Conditions

Delivery options  

Renewable Contract? Yes No  

Financial Settings - General

Yes No  

javascript:void(0);
javascript:void(0);


needed?

Define
Warranties?

Warranties
by lots,

groups or
stages

Seriousness
of the offer

Compliance

Extra-
contractual

civil liability
Due date to

deliver
Warranties:

Define Payment Plan?

Contract Ref.
Group Of Companies

Added By:
Added On:
Comment:

Main site or location of works,
place of delivery or performance:

Location
Country

State/City
Province
Address

ZIP Code

Latitude:
Longitude:

1 CARRERA 27 No. 48-71 COLOMBIA > Valle del Cauca > Tuluá

Financial Settings - Warranties

Yes No  

Yes No  

Yes No  

 % Value of the
Contract 10,00  

Yes No  
Contract Compliance  

 % of contract value 10,00 Warranty Start Date 1 day ago (24/11/2022 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 26/06/2023 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Wages payment  
 % of contract value 5,00 Warranty Start Date 1 day ago (24/11/2022 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 26/12/2025 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Stability and Quality of Works  
 % of contract value 30,00 Warranty Start Date 26/12/2022 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 26/12/2027 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Yes No  

3 hours left (25/11/2022 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)Warranties Delivery Date: -  

Supplier Warranties:

Warranty ID Purpose Warranty type Value Issuer End date State

CO1.WRT.10359111 Seriousness of the offer - 10.029.173,00 COP - 10/03/2023 ((UTC-05:00) Bogotá, Lima, Quito) Approved Detail

Financial Settings - Advanced Payments

Yes No  

Payment Conditions

Payment Method Abono en cuenta  

Invoice Payment Deadline Agree later  

Contract Comments

CO1.PCCNTR.4246056
JAVIER GORDILLO GRISALES

-

Contract Attachments

Description Name

CEDULA JGG.pdf CEDULA JGG.pdf Download Detail

Contract Location

CARRERA 27 No. 48-144  

CO-VAC-76834 - Tuluá  
COLOMBIA  
Valle del Cauca  
Tuluá  
CARRERA 27 No. 48-144  

 

 
 Degrees (º) Minutes (') Seconds ('')  

 

 
Additional Locations

X-Ref Address Location
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javascript:void(0);
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Update and
notify
Update and
notify

Framework Agreement
projected related to the Peace

Treaty implementation
Expense Type

Budget Origin:
Value

General National Budget - GNB
General System of Participations - GSP
General Royalty System - GRS
Own resources (Alcaldías, Gobernaciones y
Resguardos Indígenas)
Credit Resources
Own Resources

Total
Company registered in SIIF?

CDP/Vigencias Futuras

1210 CDP Not Started 100.291.725 COP 97.907.900 COP 00-00-000

CDP Balance
Vigencia Futura Balance

Total Balance
SIIF Integration State
SIIF Integration Date

Current Commited Funds
Balance

Future Commited Funds
Balance

Total Commitment Balance
SIIF Integration State
SIIF Integration Date

  

 1  CO1.PCCNTR.4246056

 1.1   (To the prices, add the VAT at the statutory rate in force.)

    
Ceiling Price Total (To the prices, add the VAT at the

statutory rate in force.)
0,00 97.907.900,00

    Reference Category Description Qty Unit Ceiling Price Price per Unit Ceiling Price Total (To the prices, add the VAT at the
statutory rate in force.)

    
1 72101500

CONSTRUCCIÓN DE LA RED DE
ALCANTARILLADO EN LA GRANJA
AGROSTOLOGICA DE TRES ESQUINAS
DE LA UNIDAD CENTRAL DEL VALLE
DEL CAUCA EN EL MUNICIPIO DE
TULUA

1,00 UN 97.907.900,00 0,00 97.907.900,00

 Supplier Comments: ADJUNTO
PRESUPUESTO SEGUN FORMATO

  

Contract Document Template

Description Document Name Detail

CDP 1210 Constr. Red alcantarillado.pdf CDP 1210 Constr. Red alcantarillado.pdf (detail)

Formulario 1- Formulario de Presupuesto Oficial CCE-EICP-FM-47 (Obra pública)
APSAB.xlsx

Formulario 1- Formulario de Presupuesto Oficial CCE-EICP-FM-47 (Obra pública)
APSAB.xlsx

(detail)

RUT ACTUALIZADO 2020 FECHA PDF JULIO 29-2022.pdf RUT ACTUALIZADO 2020 FECHA PDF JULIO 29-2022.pdf (detail)

PROPUESTA ECONOMICA.zip PROPUESTA ECONOMICA.zip (detail)

RR No.2154 Adjudicación contrucción red alcantarillado granja (2).pdf RR No.2154 Adjudicación contrucción red alcantarillado granja (2).pdf (detail)

RUP JAVIER GORDILLO OCTUBRE 21-2022.pdf RUP JAVIER GORDILLO OCTUBRE 21-2022.pdf (detail)

Anexo 5- Minuta del Contrato APSAB.pdf Anexo 5- Minuta del Contrato APSAB.pdf (detail)

 

Follow up Responsibilities

Expenditure Approver JUAN CARLOS URRIAGO FONTALType of Document Cédula de Ciudadanía Document Number 16365985  

Supervisor OSCAR JAVIER VELASQUEZ HERRERAType of Document Cédula de Ciudadanía Document Number 14801282  

Assignation History

Position Name Follow up Date Changed by

No items found...

Budget Settings

Yes No *

Post-conflict expense, like the one related with the Implementation
Framework Agreement (CONPES 3932) generated by the
interventions regarding the agreement execution.

 

Investment  
 

0
0
0

0

0
97.907.900
97.907.900

 

Yes No  

Code Type State Balance Used Value PCI Code

Edit

100.291.725 COP  
0 COP  
97.907.900 COP  

 
-  

Budget Commitment Data

Code Type Commitment Date Commitment State Commitment Value Value to Consume Value to Release Commitment Position Code SIIF Execution

No items found...

0 COP  

0 COP  

 
 

-  
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