Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4199011
Contract Version	1
Contract State	InExecution
Contract State Date	24 days ago *(8/11/2022 5:16:21 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CO1.PCCNTR.4199011
Contract description:	"RECONSTRUCCIÓN, REPARACIÓN Y ADECUACIÓN DE PARTE DE LA CUBIERTA Y CIELO RASO DEL AUDITORIO EN LAS INSTALACIONES DEL INSTITUTO NACIONAL DE FORMACIÓN TÉCNICA PROFESIONAL DE SAN ANDRÉS, PROVIDENCIA - INFOTEP CODIGO UNSPSC 81101500".
Type of contract	Work
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	1 Month(s)
Contract Start	16 days ago *(16/11/2022 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	28 days left *(31/12/2022 6:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

INSTITUTO NACIONAL DE FORMACION TECNICA PROFESIONAL DE SAN ANDRES Y PROVIDENCIA ISLAS

0 Recommendation(s)

Supplier Company Identification

ING ARANGO CIA SAS

Fiscal Id: 900051227

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
ING ARANGO CIA SAS	BANCO AGRARIO DE COLOMBIA	Savings	402503000939

Contract Approval Intervenients

Approval by supplier

Approved by: *OSCAR ARANGO ROJAS* ***Approval Date:*** *8/11/2022 6:01:05 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *Icaury Banely Fernandez Forbes* ***Approval Date:*** *16/11/2022 11:21:04 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4199011_Confirmed
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	As previously agreed
Renewable Contract?	☐Yes ☑No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Good use and right investment of the advance payment				
☑% of advance payment	100,00	Warranty Start Date	24 days ago *(8/11/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	7/12/2025 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Contract Compliance				
☑% of contract value	10,00	Warranty Start Date	24 days ago *(8/11/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	24/04/2023 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	5,00	Warranty Start Date	24 days ago *(8/11/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	24/04/2023 11:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑% of contract value	10,00	Warranty Start Date	24 days ago *(8/11/2022 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	24/04/2023 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 500

Due date to deliver Warranties: 21 days ago *(11/11/2022 6:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 17 days ago *(15/11/2022 2:37:19 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.10291806	Compliance - Good use and right investment of the advance payment ⚠	Insurance Contract	204.140.500,00 COP	SEGUREXPO DE COLOMBIA SA	23/03/2026 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline Agree later

Contract Comments

Contract Ref. CO1.PCCNTR.4199011
Group Of Companies ING ARANGO CIA SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: AVENIDA COLOMBIA BARRIO SARIE BAY
Location CO-SAP - San Andrés, Providencia y Santa Catalina
Country COLOMBIA
State/City San Andrés, Providencia y Santa Catalina
Province
Address AVENIDA COLOMBIA BARRIO SARIE BAY
ZIP Code 880001

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	AVENIDA COLOMBIA EDIFICIO INFOTEP	COLOMBIA > San Andrés, Providencia y Santa Catalina > San Andrés

1 CO1.PCCNTR.4199011

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							20.000.000,00	16.562.000,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	72101507	RECONSTRUCCIÓN, REPARACIÓN Y ADECUACIÓN DE PARTE DE LA CUBIERTA Y CIELO RASO DEL AUDITORIO EN LAS INSTALACIONES DEL INSTITUTO NACIONAL DE FORMACIÓN TÉCNICA PROFESIONAL DE SAN ANDRÉS, PROVIDENCIA	1,00	UN	20.000.000,00	16.562.000,00	20.000.000,00	16.562.000,00

Contract Document Template

Description	Document Name	Detail
112-2022 ING ARANGO CIA SAS - TECHO AUDITORIO.pdf	112-2022 ING ARANGO CIA SAS - TECHO AUDITORIO.pdf	(detail)

Follow up Responsibilities

Expenditure Approver [ ] Type of Document Document Number Update and notify

Supervisor [ ] Type of Document Document Number Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☑ Yes ☐ No * — Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Points of the agreement Punto 3. Fin del Conflicto

Agreement pillars 3.1. Cese al fuego y de hostilidades bilateral y definitivo y dejación de armas

Expense Type Investment

Budget Origin:	Value
General National Budget - GNB	16.562.000
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	0
Total	16.562.000

Validación Código BPIN

	BPIN Code	Year	State
☐	2018011000999	2022	Validated

Company registered in SIIF? ☐ Yes ☑ No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	24922	CDP	Not Started	100.000.000 COP	20.000.000 COP	22-38-00	Edit

CDP Balance 100.000.000 COP

Vigencia Futura Balance 0 COP

Total Balance 20.000.000 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	43422	CurrentBudget	-	Not Started	24.601.200 COP	24.601.200 COP	-	-	SIIF View Edit

Current Commited Funds Balance 24.601.200 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance 24.601.200 COP

SIIF Integration State

SIIF Integration Date -