



Dossier :

Mínima Cuantía

MC-DC-CDM-048-2022 (Awarded)

Base Price: 19.143.742 COP | Object Classification: Trading

Business Operation: CENTRO DE DISEÑO Y METROLOGIA


Contratar la compra de dotación y ropa de trabajo para instructores del Centro de Diseño y Metrología

(Timezone (UTC-05:00) Bogota, Lima, Quito)

Due datetime for receiving replies 24/11/2022 4:00 PM - Request online publishing date 21/11/2022 3:53 PM

Openning 24/11/2022 4:05 PM

FORNECEDORES



TIMELINE

✓ Fecha de publicación del procedimiento	Fecha límite para la recepción de ofertas	✓ Apertura de ofertas	✓ Aceptación de ofertas
21/11/2022	24/11/2022	24/11/2022	30/11/2022

LIST OF PROPOSALS

+ Open Panel

Options

Offer Reference	Company	Qualification	Delivered	Offer
Dotación para SENA DISEÑO Y METROLOGIA	WC_COL	Disqualified Reply	24/11/2022 3:04 PM	19.142.126 COP
DOTACIONES CAJU	CAJU	Disqualified Reply	24/11/2022 2:17 PM	15.232.800 COP
Dotacion Diseño y Metrologia	DOTACIONES H SAS	Qualified Reply	24/11/2022 12:40 PM	19.125.728 COP

COMPARATIVE MAPS

Option

EVALUATION SHEETS

Option

AWARDS

+ Create

Options

Reference	Creation Date	Approval Date	State	Value
CO1.AWD.1481539	28/11/2022 2:20 PM	1/12/2022 6:30 PM	Confirmed and sent	19.125.728

CONTRACTS

Options

Reference	Supplier	Confirmation Date	Approval Date	State	Contract Value
CO1.PCCNTR.4281350	DOTACIONES H SAS	1/12/2022 6:30 PM	2/12/2022 10:46 AM	InExecution	19.125.728 COP

CLARIFICATIONS

Reply

Create

RE: Observacion a SST SANTOS ELIECER VERA ARGUELLES	23/11/2022 12:53 PM
Observacion a SST WORKER'S COFFE SAS	22/11/2022 2:57 PM
see more »	

MESSAGES

Create

RE: SUBSANACION MC-DC-CDM-048-2022 SENA DISTRITO CAPITA ...	29/11/2022 8:58 PM
SUBSANACION MC-DC-CDM-048-2022 DOTACIONES H SAS	29/11/2022 6:09 PM
RE: SUBSANACION MC-DC-CDM-048-2022 SENA DISTRITO CAPITA ...	29/11/2022 5:23 PM
SUBSANACION MC-DC-CDM-048-2022 DOTACIONES H SAS	29/11/2022 5:00 PM
ADENDA No.1 SENA DISTRITO CAPITA ...	25/11/2022 6:22 PM
see more »	

TASKS

Create

You do not have any task

 AMENDMENTS

Create

CO1.AMD.1734074

Reason: La presente modificaciòn se realiza a solicitud del comité evaluador quien requiere extender los términos de evaluaciòn
25/11/2022 5:22 PM

[see more »](#)

 SUPPLIERS INTERESTED

[DOTACIONES H SAS](#)

22/11/2022 8:57 AM

[DOTACIONES CAJU](#)

24/11/2022 1:40 PM

[WORKER'S COFFE SAS](#)

22/11/2022 6:39 AM

[CRR SOLUCIONES INTEGRALES S.A.S](#)

22/11/2022 5:06 PM

[FINTECH GROUP COL](#)

23/11/2022 10:34 AM

[see more »](#)

 TEAM MANAGEMENT

 All modifications will be only applied for this Request.

Team: [CONTRATACION DE BIENES Y SERVICIOS CDM ELIECER VERA...](#) / 25/11/2022 12:18 PM (UTC-5 horas)((UTC-05:00) Bogotá, Lima, Quito)

Approve buyer dossier

Step 1 - Sequential - (1)

 Task TaskSANTOS ELIECER VERA ARGUELLES

Approve request

Step 1 - Sequential

Task TaskSANTOS ELIECER VERA ARGUELLES

Task TaskLINA LORENA PEREZ SUAREZ

 Task TaskRODOLFO MARTINEZ PEREZ

Approve amendment

Step 1 - Sequential

Task TaskSANTOS ELIECER VERA ARGUELLES

Task TaskLINA LORENA PEREZ SUAREZ

 Task TaskRODOLFO MARTINEZ PEREZ

Open replies

Step 1 - Simultaneous - (1)

 Task TaskSANTOS ELIECER VERA ARGUELLES

Approve comparative analysis

Step 1 - Simultaneous - (1)

 Task TaskSANTOS ELIECER VERA ARGUELLES

Approve award

Step 1 - Sequential

Task TaskSANTOS ELIECER VERA ARGUELLES

Task TaskLINA LORENA PEREZ SUAREZ

 Task TaskRODOLFO MARTINEZ PEREZ

Enviar el contrato de la consulta

Step 1 - Sequential - (1)

 Task TaskSANTOS ELIECER VERA ARGUELLES

Aprobar lo contrato de la consulta

Step 1 - Sequential

Task TaskSANTOS ELIECER VERA ARGUELLES

Task TaskLINA LORENA PEREZ SUAREZ

 Task TaskRODOLFO MARTINEZ PEREZ

Aprobar la modificación de lo contrato

Step 1 - Sequential

Task TaskSANTOS ELIECER VERA ARGUELLES

Task TaskLINA LORENA PEREZ SUAREZ

 Task TaskRODOLFO MARTINEZ PEREZ

Approve warranty

Step 1 - Sequential

Task TaskSANTOS ELIECER VERA ARGUELLES

Task TaskLINA LORENA PEREZ SUAREZ

 Task TaskRODOLFO MARTINEZ PEREZ

 EVENTS

El procedimiento

CO1.BDOS.3544124 ha pasado de
estar **Approved** a estar **Awarded** .
[SANTOS ELIECER VERA ARGUELLES](#)
1/12/2022 6:30 PM

El procedimiento CO1.REQ.3637528
ha pasado de estar **Under analysis**

a estar Awarded .
[SANTOS ELIECER VERA ARGUELLES](#)
1/12/2022 6:30 PM

The Request Final Report has been
sent to bidders.
[SANTOS ELIECER VERA ARGUELLES](#)
1/12/2022 6:30 PM

El procedimiento
CO1.BDOS.3544124 ha pasado de
estar Under analysis a estar
Approved.
[RODOLFO MARTINEZ PEREZ](#)
1/12/2022 6:16 PM

La adjudicación CO1.AWD.1481539
pasó de estar Under approval a
estar Approved
[RODOLFO MARTINEZ PEREZ](#)
1/12/2022 6:16 PM

[see more »](#)

 RECEIPTS

Message - Read **CO1.MSG.4322213**
[MARTHA CECILIA FERIA MARIN - MARTHA CECILIA FERIA MARIN](#)
[see receipt CO1.MSG.4322213](#)
7/12/2022 10:34 PM

Message - Read **CO1.MSG.4350893**
[MARIA DEL PILAR PAEZ - DOTACIONES H SAS](#)
[see receipt CO1.MSG.4350893](#)
7/12/2022 5:00 PM

Message - Read **CO1.AWD.1481539**
[MARIA DEL PILAR PAEZ - DOTACIONES H SAS](#)
[see receipt CO1.AWD.1481539](#)
7/12/2022 4:58 PM

Message - Read **CO1.AWD.1481539**
[Juan Sebastian Arteaga Gonzalez - DOTACIONES CAJU](#)
[see receipt CO1.AWD.1481539](#)
2/12/2022 8:52 AM

Message - Read **CO1.AWD.1481539**
[Juan Sebastian Arteaga Gonzalez - DOTACIONES CAJU](#)
[see receipt CO1.AWD.1481539](#)
2/12/2022 8:39 AM

[see more »](#)