Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4481247
Contract Version	1
Contract State	InExecution
Contract State Date	5 days ago *(25/01/2023 4:36:04 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CS 005 DE 2023
Contract description:	PRESTAR SERVICIOS DE TOPOGRAFIA PARA LA INTERVENTORIA DE OBRAS DE INFRAESTRUCTURA VIAL Y DEMAS PROYECTOS Y/O PROGRAMAS DESARROLLADOS DESDE LA SUBGERENCIA TECNICA DE LA EMPRESA SOMOS RIONEGRO SAS
Type of contract	Decree law 092/2017
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	3 Month(s)
Contract Start	19 hours ago *(30/01/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	30/03/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	1/04/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	1/10/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

SOMOS SISTEMA OPERATIVO DE MOVILIDAD, ORIENTE SOSTENIBLE S.A.S

0 Recommendation(s)

Supplier Company Identification

Global Ingenieros SAS

COLOMBIA, Rionegro
Fiscal Id: 900953675

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
GLOBAL INGENIEROS SAS	BANCOLOMBIA SA	Savings	02457769426

Contract Approval Intervenients

Approval by supplier

Approved by: *WILDER CAMILO ARIAS SANCHEZ* ***Approval Date:*** *25/01/2023 4:51:41 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *Oscar Rodrigo Rendón Serna* ***Approval Date:*** *25/01/2023 5:00:37 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4481247_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance			
☑% of contract value	20,00	Warranty Start Date	5 days ago *(25/01/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/09/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Wages payment			
☑% of contract value	20,00	Warranty Start Date	5 days ago *(25/01/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	25/01/2026 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Quality of Service			
☑% of contract value	20,00	Warranty Start Date	5 days ago *(25/01/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/09/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 5 days ago *(26/01/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 3 days ago *(27/01/2023 4:18:16 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.10877279	Compliance - Contract Compliance ⚠	Insurance Contract	29.313.270,00 COP	Aseguradora Solidaria de Colombia	31/03/2026 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4481247
Group Of Companies GLOBAL INGENIEROS SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Rionegro

Location CO-ANT-05615 - Rionegro
Country COLOMBIA
State/City Antioquia
Province Rionegro
Address Rionegro
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Rionegro	COLOMBIA > Antioquia > Rionegro

1 CO1.PCCNTR.4481247

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
48.855.450,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	81101516	PRESTAR SERVICIOS DE TOPOGRAFIA PARA LA INTERVENTORIA DE OBRAS DE INFRAESTRUCTURA VIAL Y DEMAS PROYECTOS Y/O PROGRAMAS DESARROLLADOS DESDE LA SUBGERENCIA TECNICA DE LA EMPRESA SOMOS RIONEGRO SAS	1,00	UN	48.855.450,00	48.855.450,00	48.855.450,00

Contract Document Template

Description	Document Name	Detail
CLAUSULADO CS 05-2023 TOPOGRAFIA.pdf	CLAUSULADO CS 05-2023 TOPOGRAFIA.pdf	(detail)
CDP 79 TOPOGRAFIA 2023.pdf	CDP 79 TOPOGRAFIA 2023.pdf	(detail)
DOCUMENTOS GLOBAL INGENIEROS TOPOGRAFIA.pdf	DOCUMENTOS GLOBAL INGENIEROS TOPOGRAFIA.pdf	(detail)
E.P TOPOGRAFIA 2023.pdf	E.P TOPOGRAFIA 2023.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	Oscar Rodrigo Rendón	Type of Document	Cédula de Ciudadanía	Document Number	15440475	Update and notify
Supervisor	FERNEY CARDONA EC	Type of Document	Cédula de Ciudadanía	Document Number	15438574	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	FERNEY CARDONA ECHEVERRI	5 days ago *(25/01/2023 5:00:37 PM(UTC-05:00) Bogotá, Lima, Quito)*	Oscar Rodrigo Rendón Serna
Ordenador del Gasto	Oscar Rodrigo Rendón Serna	5 days ago *(25/01/2023 5:00:37 PM(UTC-05:00) Bogotá, Lima, Quito)*	Oscar Rodrigo Rendón Serna

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

		Value
Budget Origin:	**General National Budget - GNB**	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	48.855.450
	Total	48.855.450

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code

☐	79	CDP	Not Started		00-00-000-0000	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	100	CurrentBudget	-	Not Started	48.855.450 COP	48.855.450 COP	-	-	SIIF	View Edit

Current Commited Funds Balance 48.855.450 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 48.855.450 COP
SIIF Integration State
SIIF Integration Date -