

Contract Identification

Contract Unique Identifier

CO1.PCCNTR.4555608

Contract Version

1

Contract State

Approved

Contract State Date

1 hour ago (3/02/2023 2:47:52 PM(UTC-05:00) Bogotá, Lima, Quito)

Contract reference

2023.038

Contract description:

INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA, CONTABLE, AMBIENTAL Y LEGAL PARA LA CONSTRUCCIÓN COMPLEMENTARIA DEL PROYECTO SACÚDETE AL PARQUE UBICADO EN LA CEJA DEL TAMBO, DEPARTAMENTO DE ANTIOQUIA

Type of contract

Decree law 092/2017

Associated to Other Contract?

☐Yes☒No

Expected Duration of Contract

2 Month(s)

Contract Start

*

Contract End

6/04/2023 7:00 PM

*

Extended days

0 days

Liquidation

☒Yes☐No *

Liquidation Start Date

7/04/2023 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Liquidation End Date

15/08/2023 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Environment Obligation

☐Yes☒No *

Post Consumption Obligation

☐Yes☒No *

Reversion

☐Yes☒No *

Contracting Company Identification

Compradores

Proveedores

EMDUCE

COLOMBIA, La Ceja

★★★★★

0 Recommendation(s)



Supplier Company Identification

Compradores

Proveedores

CONCRETAR DISEÑO Y CONSTRUCCION SAS

COLOMBIA, Envigado

Fiscal Id: 901561186

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CONCRETAR DISEÑO Y CONSTRUCCION SAS			

Contract Approval Intervenients

Approval by supplier

Approved by:

Juan Santiago Ospina

Approval Date:

3/02/2023 3:31:30 PM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

Approved by:

LILIANA ESCOBAR ORREGO

Approval Date:

3/02/2023 4:12:51 PM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:

No

Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☐Yes☒No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Yes☐No

Financial Settings - General

Registration authorization is needed? ☐Yes☒No

Financial Settings - Warranties

Define Warranties? ☒Yes☐No

Warranties by lots, groups or stages ☐Yes☒No

Compliance ☒Yes☐No

☒ Contract Compliance	10,00	Warranty Start Date	2 hours left (3/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)
☒ % of contract value		Warranty End Date	15/09/2023 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)
☐ Value of the warranty			
☒ Wages payment	10,00	Warranty Start Date	2 hours left (3/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)
☒ % of contract value		Warranty End Date	15/04/2026 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)
☐ Value of the warranty			
☒ Quality of Service	10,00	Warranty Start Date	2 hours left (3/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)
☒ % of contract value		Warranty End Date	15/04/2028 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)
☐ Value of the warranty			

Extra-contractual civil liability ☐Yes☒No

Due date to deliver 2 days left (6/02/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito) **Warranties Delivery Date:** -
Warranties:

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes☒No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4555608
Group Of Companies CONCRETAR DISEÑO Y CONSTRUCCION SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Main site or location of works, place of delivery or performance:			
Location	CO-ANT-05376 - La Ceja		
Country	COLOMBIA		
State/City	Antioquia		
Province	La Ceja		
Address	CALLE 15 AA # 13E-21		
ZIP Code			
	Degrees (°)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Main site or location of works, place of delivery or performance:			
Location	CO-ANT-05376 - La Ceja		
Country	COLOMBIA		
State/City	Antioquia		
Province	La Ceja		
Address	CALLE 15 AA # 13E-21		
ZIP Code			
	Degrees (°)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Main site or location of works, place of delivery or performance:			
Location	CO-ANT-05376 - La Ceja		
Country	COLOMBIA		
State/City	Antioquia		
Province	La Ceja		
Address	CALLE 15 AA # 13E-21		
ZIP Code			
	Degrees (°)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Main site or location of works, place of delivery or performance:			
Location	CO-ANT-05376 - La Ceja		
Country	COLOMBIA		
State/City	Antioquia		
Province	La Ceja		
Address	CALLE 15 AA # 13E-21		
ZIP Code			
	Degrees (°)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

X-Ref	Address	Location
1	LA CEJA	COLOMBIA > Antioquia > La Ceja

1 CO1.PCONTR.4555608

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit (To the prices, add the VAT at the statutory rate in force.)
1	80101600	INTERVENCIÓN TÉCNICA, ADMINISTRATIVA, FINANCIERA, CONTABLE, AMBIENTAL Y LEGAL PARA LA CONSTRUCCIÓN COMPLEMENTARIA DEL PROYECTO SACÚDETE AL PARQUE UBICADO EN LA CEJA DEL TAMBO, DEPARTAMENTO DE ANTIOQUIA	1,00	UN	56.992.073,00	56.992.073,00

Description	Document Name	Detail
☐ CLAUSULADO 2023.038.pdf	CLAUSULADO 2023.038.pdf	(detail)
☐ Presupuesto Oferente Interventori'a.pdf	Presupuesto Oferente Interventori'a.pdf	(detail)
☐ CDP 90 INTEV SACU'DETE AL PARQUE LA CEJA.pdf	CDP 90 INTEV SACU'DETE AL PARQUE LA CEJA.pdf	(detail)
☐ CARTA INVITACION DIRECTA INTERVENTORIA 038 DE 2023.pdf	CARTA INVITACION DIRECTA INTERVENTORIA 038 DE 2023.pdf	(detail)

Expenditure Approver	<div>LILIANA ESCOBAR ORF</div>	<div>Type of Document</div>	Cédula de Ciudadanía	Document Number 43983022	Update and notify
Supervisor	<div>VICTOR ANDRES</div>	<div>Type of Document</div>	Cédula de Ciudadanía	Document Number 15448278	Update and notify

Position	Name	Follow up Date	Changed by
Supervisor	VICTOR ANDRES	3/02/2023 4:12:50 PM ((UTC-05:00) Bogotá, Lima, Quito)	LILIANA ESCOBAR ORREGO
Expenditure Approver	LILIANA ESCOBAR ORREGO	3/02/2023 4:12:49 PM ((UTC-05:00) Bogotá, Lima, Quito)	LILIANA ESCOBAR ORREGO

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		Value
General National Budget - GNB		0
General System of Participations - GSP		0
General Royalty System - GRS		0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0
Credit Resources		0
Own Resources		56.992.073
Total		56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		Value
General National Budget - GNB		0
General System of Participations - GSP		0
General Royalty System - GRS		0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0
Credit Resources		0
Own Resources		56.992.073
Total		56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		Value
General National Budget - GNB		0
General System of Participations - GSP		0
General Royalty System - GRS		0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0
Credit Resources		0
Own Resources		56.992.073
Total		56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		Value
General National Budget - GNB		0
General System of Participations - GSP		0
General Royalty System - GRS		0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0
Credit Resources		0
Own Resources		56.992.073
Total		56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		Value
General National Budget - GNB		0
General System of Participations - GSP		0
General Royalty System - GRS		0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0
Credit Resources		0
Own Resources		56.992.073
Total		56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		Value
General National Budget - GNB		0
General System of Participations - GSP		0
General Royalty System - GRS		0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0
Credit Resources		0
Own Resources		56.992.073
Total		56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		Value
General National Budget - GNB		0
General System of Participations - GSP		0
General Royalty System - GRS		0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0
Credit Resources		0
Own Resources		56.992.073
Total		56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		Value
General National Budget - GNB		0
General System of Participations - GSP		0
General Royalty System - GRS		0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0
Credit Resources		0
Own Resources		56.992.073
Total		56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation ☐ Yes ☒ No *		
Expense Type	Investment	
		Value
Budget Origin:	General National Budget - GNB	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	56.992.073
	Total	56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation ☐ Yes ☒ No *		
Expense Type	Investment	
		Value
Budget Origin:	General National Budget - GNB	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	56.992.073
	Total	56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		Value
General National Budget - GNB		0
General System of Participations - GSP		0
General Royalty System - GRS		0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0
Credit Resources		0
Own Resources		56.992.073
Total		56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation ☐ Yes ☒ No *		
Expense Type	Investment	
		Value
Budget Origin:	General National Budget - GNB	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	56.992.073
	Total	56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		Value
General National Budget - GNB		0
General System of Participations - GSP		0
General Royalty System - GRS		0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)		0
Credit Resources		0
Own Resources		56.992.073
Total		56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation ☐ Yes ☒ No *		
Expense Type	Investment	
		Value
Budget Origin:	General National Budget - GNB	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	56.992.073
	Total	56.992.073
Company registered in SIIF? ☐ Yes ☒ No		

CDP/Vigencias Futuras

Budget Commitment Data

No items found...

Current Committed Funds	Balance
Future Committed Funds	Balance
Total Commitment Balance	
SIIF Integration State	
SIIF Integration Date	-