Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4727612
Contract Version	1
Contract State	InExecution
Contract State Date	4 days ago *(3/03/2023 5:52:35 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	2023.065
Contract description:	INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA, CONTABLE, AMBIENTAL Y LEGAL PARA LA ADECUACIÓN Y MODERNIZACIÓN DEL COLISEO DE LUCHA DE LA UNIDAD DEPORTIVA CARLOS ALBERTO BERNAL EN EL MUNICIPIO DE LA CEJA DEL TAMBO
Type of contract	Decree law 092/2017
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	4 Month(s)
Contract Start	8/07/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract End	8/07/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	7/07/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	7/11/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMDUCE

COLOMBIA, La Ceja

0 Recommendation(s)

Supplier Company Identification

CONCRETAR DISEÑO Y CONSTRUCCION SAS

COLOMBIA, Envigado
Fiscal Id: 901561186

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CONCRETAR DISEÑO Y CONSTRUCCION SAS			

Contract Approval Intervenients

Approval by supplier

Approved by: *Juan Santiago Ospina* ***Approval Date:*** *6/03/2023 9:12:02 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *LILIANA ESCOBAR ORREGO* ***Approval Date:*** *7/03/2023 10:31:13 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4727612_Confirmed
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the

orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	10,00	Warranty Start Date	1 day ago *(6/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	6/11/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	10,00	Warranty Start Date	1 day ago *(6/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	6/07/2026 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑% of contract value	20,00	Warranty Start Date	1 day ago *(6/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	6/07/2028 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 4 days ago *(3/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* **Warranties Delivery Date:** 5 hours ago *(8/03/2023 11:53:09 AM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.11252252	Compliance - Contract Compliance ⚠	Insurance Contract	38.927.379,60 COP	Seguros del estado	3/07/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.4727612
Group Of Companies CONCRETAR DISEÑO Y CONSTRUCCION SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 15 AA # 13E-21

Location CO-ANT-05376 - La Ceja
Country COLOMBIA
State/City Antioquia
Province La Ceja
Address CALLE 15 AA # 13E-21
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	LA CEJA	COLOMBIA > Antioquia > La Ceja

1 CO1.PCCNTR.4727612

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
97.318.449,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80101600	INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA, CONTABLE, AMBIENTAL Y LEGAL PARA LA ADECUACIÓN Y MODERNIZACIÓN DEL COLISEO DE LUCHA DE LA UNIDAD DEPORTIVA CARLOS ALBERTO BERNAL EN EL MUNICIPIO DE LA CEJA DEL TAMBO	1,00	UN	97.318.449,00	97.318.449,00	97.318.449,00

Contract Document Template

Description	Document Name	Detail
CARTA INVITACION DIRECTA INTERVENTORIA 065 DE 2023.pdf	CARTA INVITACION DIRECTA INTERVENTORIA 065 DE 2023.pdf	(detail)
Presupuesto Oferentes.pdf	Presupuesto Oferentes.pdf	(detail)
CDP 197 INTERV COLISEO DE LUCHA LA CEJA (1).pdf	CDP 197 INTERV COLISEO DE LUCHA LA CEJA (1).pdf	(detail)
CLAUSULADO 2023.065 (1).pdf	CLAUSULADO 2023.065 (1).pdf	(detail)
documentos contratista.pdf	documentos contratista.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía	Document Number	43983022	Update and notify
Supervisor	VICTOR ANDRES	Type of Document	Cédula de Ciudadanía	Document Number	15448278	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	VICTOR ANDRES	1 day ago *(7/03/2023 10:31:13 AM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO
Expenditure Approver	LILIANA ESCOBAR ORREGO	1 day ago *(7/03/2023 10:31:13 AM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐ Yes ☑ No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

		Value
Budget Origin:	**General National Budget - GNB**	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	97.318.449
	Total	97.318.449

Company registered in SIIF? ☐ Yes ☑ No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	0000	CDP	Not Started			00-00-000-0000	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	214	CurrentBudget	-	Not Started	97.318.449 COP	97.318.449 COP	-	-	SIIF	View Edit

Current Commited Funds Balance 97.318.449 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 97.318.449 COP
SIIF Integration State
SIIF Integration Date -