

Contract Identification

Contract Unique Identifier

CO1.PCCNTR.4704552

Contract Version

1

Contract State

InExecution

Contract State Date

8 days ago (28/02/2023 11:03:49 AM(UTC-05:00) Bogotá, Lima, Quito)

Contract reference

2023.063

Contract description:

ADECUACIÓN Y MODERNIZACIÓN DEL COLISEO DE LUCHA DE LA UNIDAD DEPORTIVA CARLOS ALBERTO BERNAL EN EL MUNICIPIO DE LA CEJA DEL TAMBO

Type of contract

Other

Associated to Other Contract?

☐Yes☒No

Expected Duration of Contract

4 Month(s)

Contract Start

1 hour left (8/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Contract End

8/07/2023 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Extended days

0 days

Liquidation

☒Yes☐No *

Liquidation Start Date

1/07/2023 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Liquidation End Date

30/11/2023 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Environment Obligation

☐Yes☒No *

Post Consumption Obligation

☐Yes☒No *

Reversion

☐Yes☒No *

Contracting Company Identification

Compradores

Proveedores

EMDUCE

COLOMBIA, La Ceja

★★★★★

0

Recommendation(s)

Supplier Company Identification

Compradores

Proveedores

LUIS ALFONSO VALENCIA POSADA

COLOMBIA, Rionegro

Fiscal Id: 15434553

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
LUIS ALFONSO VALENCIA POSADA	BANCOLOMBIA	Current	41228989552

Contract Approval Intervenients

Approval by supplier

Approved by: LUIS ALFONSO VALENCIA POSADA

Approval Date: 28/02/2023 2:26:36 PM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

Approved by: LILIANA ESCOBAR ORREGO

Approval Date: 28/02/2023 3:19:01 PM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed: [CO1_PCCNTR_4704552_Confirmed](#)
Contract In Execution:

Documents Type

Documents Type: No Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☐Yes☒No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

☐Yes☒No

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract?

☐Yes☐No

Financial Settings - General

Registration authorization is

needed? ☐Yes☒No

Financial Settings - Warranties

Define Warranties?☒Yes☐No

Warranties by lots, groups or stages

☐Yes☒No

Seriousness of the offer

☐Yes☐No

Compliance

☒Yes☐No

☒Repayment of advance payment

☒% of advance payment100,00Warranty Start Date8 days ago (27/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

☐Value of the warrantyWarranty End Date30/10/2023 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☒Contract Compliance

☒% of contract value10,00Warranty Start Date8 days ago (27/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

☐Value of the warrantyWarranty End Date30/10/2023 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☒Wages payment

☒% of contract value15,00Warranty Start Date8 days ago (27/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

☐Value of the warrantyWarranty End Date30/06/2026 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☒Stability and Quality of Works

☒% of contract value20,00Warranty Start Date8 days ago (27/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

☐Value of the warrantyWarranty End Date30/06/2028 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Extra-contractual civil liability

☒Yes☐No

☒Number of minimum wages300

Due date to deliver

6 days ago (1/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)Warranties Delivery Date: 7 days ago (1/03/2023 4:03:30 PM(UTC-05:00) Bogotá, Lima, Quito)

Warranties:

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.11200945	Compliance - Repayment of advance payment	Insurance Contract	1.807.776.767,00 COP	SEGUROS DEL ESTADO SA	1/07/2028 ((UTC-05:00) Bogotá, Lima, Quito)	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes☒No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4704552

Group Of Companies LUIS ALFONSO VALENCIA POSADA

Added By:

Added On: -

Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 15 AA # 13E-21

Location CO-ANT-05376 - La Ceja

Country COLOMBIA

State/City Antioquia

Province La Ceja

Address CALLE 15 AA # 13E-21

ZIP Code

Degrees (°)

Minutes (')

Seconds (")

Latitude:

Longitude:

Additional Locations

X-Ref	Address	Location
1	LA CEJA	COLOMBIA > Antioquia > La Ceja

1	CO1.PCCNTR.4704552
1.1	(To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							1.946.369.025,00	1.946.369.025,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	80101600	ADECUACIÓN Y MODERNIZACIÓN DEL COUJSEO DE LUCHA DE LA UNIDAD DEPORTIVA CARLOS ALBERTO BERNAL EN EL MUNICIPIO DE LA CEJA DEL TAMBO	1,00	UN	1.946.369.025,00	1.946.369.025,00	1.946.369.025,00	1.946.369.025,00

Contract Document Template

Description	Document Name	Detail
CLAUSULADO 2023.063 (1).pdf	CLAUSULADO 2023.063 (1).pdf	(detail)

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía Document Number	43983022	Update and notify
Supervisor	VICTOR ANDRES	Type of Document	Cédula de Ciudadanía Document Number	15448278	Update and notify

Assignment History

Position	Name	Follow up Date	Changed by
Supervisor	VICTOR ANDRES	8 days ago (28/02/2023 3:18:59 PM(UTC-05:00) Bogotá, Lima, Quito)	LILIANA ESCOBAR ORREGO
Expenditure Approver	LILIANA ESCOBAR ORREGO	8 days ago (28/02/2023 3:18:58 PM(UTC-05:00) Bogotá, Lima, Quito)	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement projected related to the Peace	Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.	
Treaty implementation	☐ Yes ☒ No *	
Expense Type	Investment	
Budget Origin:		
General National Budget - GNB	0	
General System of Participations - GSP	0	
General Royalty System - GRS	0	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0	
Credit Resources	0	
Own Resources	1.946.369.025	
	Total	1.946.369.025
Company registered in SIIF?	☐ Yes ☒ No	

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code	
☐ 116	CDP	Not Started			00-00-000-0000	Edit

CDP Balance	0 COP
Vigencia Futura Balance	0 COP
Total Balance	0 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐ 215	CurrentBudget	-	Not Started	1.946.369.025 COP	1.946.369.025 COP	- -		SIIF View Edit

Current Committed Funds Balance	1.946.369.025 COP
Future Committed Funds Balance	0 COP
Total Commitment Balance	1.946.369.025 COP
SIIF Integration State	
SIIF Integration Date	-