Contract Identification

Contract Unique Identifier CO1.PCCNTR.4768182
Contract Version 1
Contract State InExecution
Contract State Date 1 day ago *(14/03/2023 1:21:47 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 130-CS-205-2023
Contract description: SUMINISTRO E INSTALACIÓN DE TRES UNIDADES PRODUCTIVAS PARA EL FORTALECIMIENTO DE LA SEGURIDAD ALIMENTARIA EN EL MUNICIPIO DE EL SANTUARIO, ANTIOQUIA EN EL MARCO DEL CONVENIO INTERADMINISTRATIVO 4600014573 CON EL DEPARTAMENTO DE ANTIOQUIA
Type of contract Supplies
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 30 Day(s)
Contract Start 7 minutes left *(16/03/2023 9:10:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End 28 days left *(13/04/2023 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☑Yes ☐No *
Liquidation Start Date 14/07/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date 30/07/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE EL SANTUARIO ANTIOQUIA
COLOMBIA, El Santuario

0 Recommendation(s)

Supplier Company Identification

Crisur Hispania S.A.S.
COLOMBIA, Medellín
Fiscal Id: 900615865

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Crisur Hispania S.A.S.	Bancolombia	Savings	24596539412

Contract Approval Intervenients

Approval by supplier
Approved by: *Eduardo Feliciano Serrano Cano* ***Approval Date:*** *16/03/2023 7:54:20 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *GLORIA ARACELLY ARISTIZABAL DUQUE* ***Approval Date:*** *16/03/2023 8:47:23 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4768182_Confirmed
Contract In Execution:

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes ☑No — Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is

needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☑Yes ☐No

Define Advance Payments? ☐Yes ☑No

Payment plan:

	Payment	% of Payment	Expected total value	Expected invoice issue date
☐	Payment 001	100	23.837.823,00	-

Total: 100%

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.4768182
Group Of Companies Crisur Hispania S.A.S.
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Calle 50 Nº 49-71 Plaza Mayor José María Córdova
Location CO-ANT-05697 - El Santuario
Country COLOMBIA
State/City Antioquia
Province El Santuario
Address Calle 50 Nº 49-71 Plaza Mayor José María Córdova
ZIP Code 054450

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CALLE 50 # 49 - 71 PLAZA MAYOR JOSE MARIA CORDOVA	COLOMBIA > Antioquia > El Santuario

1 CO1.PCCNTR.4768182

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							25.000.000,00	23.837.823,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	10151501	SUMINISTRO E INSTALACIÓN DE TRES UNIDADES PRODUCTIVAS PARA EL FORTALECIMIENTO DE LA SEGURIDAD ALIMENTARIA EN EL MUNICIPIO DE EL SANTUARIO ANTIOQUIA EN EL MARCO DEL CONVENIO INTERADMINISTRATIVO 4600014573 CON EL DEPARTAMENTO DE ANTIOQUIA	1,00	UN	25.000.000,00	23.837.823,00	25.000.000,00	23.837.823,00

Contract Document Template

Description	Document Name	Detail
IP-015-2023 - CARTA_ACEPTACIÓN OFERTA.pdf	IP-015-2023 - CARTA_ACEPTACIÓN OFERTA.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	GLORIA ARACELLY AR	Type of Document	Citizenship Identification	Document Number	43787728	Update and notify
Supervisor	Gustavo Adolfo Velasqu	Type of Document	Citizenship Identification	Document Number	71793543	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	Gustavo Adolfo Velasquez Alzate	15 minutes ago *(16/03/2023 8:47:26 AM(UTC-05:00) Bogotá, Lima, Quito)*	GLORIA ARACELLY ARISTIZABAL DUQUE
Expenditure Approver	GLORIA ARACELLY ARISTIZABAL DUQUE	15 minutes ago *(16/03/2023 8:47:26 AM(UTC-05:00) Bogotá, Lima, Quito)*	GLORIA ARACELLY ARISTIZABAL DUQUE

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	23.837.823
Credit Resources	0
Own Resources	0
Total	23.837.823

Validación Código BPIN

	BPIN Code	Year	State
☐	2020056970007	2022	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	376	CDP	Not Started			00-00-00-000-000-00001	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	488	CurrentBudget	-	Not Started	23.387.823 COP	23.387.823 COP	-	-	SIIF View Edit

Current Commited Funds Balance 23.387.823 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 23.387.823 COP
SIIF Integration State
SIIF Integration Date -