Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4772545
Contract Version	1
Contract State	InExecution
Contract State Date	1 hour ago *(16/03/2023 9:32:50 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	MC-044-2023
Contract description:	SUMINISTRO E INSTALACIÓN DE 52 PUNTOS DE RED CON CABLEADO ESTRUCTURADO EN CAT 6ª CON SUS RESPECTIVOS SOPORTES, 6 SWITCH DE DATOS ARUBA INSTANT ON 1430 DE 24 PUERTOS Y CERTIFICACIÓN DE PUNTOS DE RED
Type of contract	Decree law 092/2017
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	37 Day(s)
Contract Start	4 days left *(21/03/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	28/04/2023 6:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	29/04/2023 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	28/08/2023 6:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

E.S.E. HOSPITAL SANTA ISABEL

COLOMBIA, San Pedro

0 Recommendation(s)

Supplier Company Identification

Gustavo Gutiérrez

COLOMBIA, La Ceja
Fiscal Id: 15381471

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Gustavo Gutiérrez	Bancolombia	Savings	10302368820

Contract Approval Intervenients

Approval by supplier

Approved by: *Gustavo Adolfo Gutiérrez Henao* ***Approval Date:*** *16/03/2023 10:19:38 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *MARIA CRISTINA SIERRA BETANCUR* ***Approval Date:*** *16/03/2023 10:46:30 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4772545_Confirmed
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4772545
Group Of Companies Gustavo Gutiérrez
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Cl. 43 No. 52 A 109
Location CO-ANT-05664 - San Pedro
Country COLOMBIA
State/City Antioquia
Province San Pedro
Address Cl. 43 No. 52 A 109
ZIP Code 051010

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Cl. 43 No. 52 A 109, San Pedro de los Milagros	COLOMBIA > Antioquia > San Pedro

1	CO1.PCCNTR.4772545
1.1	(To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
60.427.962,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	26121539	suministro e instalación de 52 puntos de red con cableado estructurado en cat 6ª con sus respectivos soportes, 6 switch de datos aruba instant on 1430 de 24 puertos y certificación de puntos de red .	1,00	UN	60.427.962,00	60.427.962,00	60.427.962,00

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: -
Supplier Documents Delivery Date: 29 minutes ago *(16/03/2023 10:19:25 AM(UTC-05:00) Bogotá, Lima, Quito)*

Contract Document Template

Description	Document Name	Detail
RP 204.pdf	RP 204.pdf	(detail)
CONTRATO 44 DE 2023 - MONTAJES.pdf	CONTRATO 44 DE 2023 - MONTAJES.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	MARIA CRISTINA SIERR	Type of Document	Cédula de Ciudadanía	Document Number	43363481	Update and notify
Supervisor	RAFAEL ALONSO ARIA	Type of Document	Cédula de Ciudadanía	Document Number	70196414	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	RAFAEL ALONSO ARIAS ZULUAGA	2 minutes ago *(16/03/2023 10:46:35 AM(UTC-05:00) Bogotá, Lima, Quito)*	MARIA CRISTINA SIERRA BETANCUR
Expenditure Approver	MARIA CRISTINA SIERRA BETANCUR	2 minutes ago *(16/03/2023 10:46:35 AM(UTC-05:00) Bogotá, Lima, Quito)*	MARIA CRISTINA SIERRA BETANCUR

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:	Value
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	60.427.962
Total	60.427.962

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	202	CDP	Not Started	60.427.962 COP	60.427.962 COP	00-00-0000	Edit

CDP Balance 60.427.962 COP
Vigencia Futura Balance 0 COP
Total Balance 60.427.962 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	204	CurrentBudget	-	Not Started	60.427.962 COP	60.427.962 COP	-	-	SIIF View Edit

Current Commited Funds Balance 60.427.962 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 60.427.962 COP

SIIF Integration State

SIIF Integration Date -