Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4629910
Contract Version	1
Contract State	InExecution
Contract State Date	29 days ago *(15/02/2023 7:20:30 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	2023.050
Contract description:	CONSTRUCCIÓN DE SISTEMAS DE TRATAMIENTO DE AGUAS RESIDUALES PARA VIVIENDAS DISPERSAS EN LA ZONA RURAL DEL MUNICIPIO DE SANTA BÁRBARA, ANTIOQUIA
Type of contract	Decree law 092/2017
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	2 Month(s)
Contract Start	12 minutes left *(16/03/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	16/04/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	16/04/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	15/10/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMDUCE

COLOMBIA, La Ceja

0 Recommendation(s)

Supplier Company Identification

INGENISS SAS

COLOMBIA, Medellín
Fiscal Id: 900386501

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
INGENIERIA CIVIL SERVICIOS Y SUMINISTROS SAS	BANCOLOMBIA	Savings	01495223830

Contract Approval Intervenients

Approval by supplier

Approved by: *Fernando Javier Rodríguez Pineda* ***Approval Date:*** *16/02/2023 9:25:05 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *LILIANA ESCOBAR ORREGO* ***Approval Date:*** *16/02/2023 9:28:21 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4629910_Confirmed
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☑Yes ☐No

Due Date for Renewing Contract -

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Repayment of advance payment				
☑% of advance payment	100,00	Warranty Start Date	28 days ago *(15/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	15/08/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Contract Compliance				
☑% of contract value	20,00	Warranty Start Date	28 days ago *(15/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	15/08/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	20,00	Warranty Start Date	28 days ago *(15/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	15/04/2026 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Stability and Quality of Works				
☑% of contract value	20,00	Warranty Start Date	28 days ago *(15/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	15/04/2028 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 28 days ago *(15/02/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 16 days ago *(27/02/2023 5:55:25 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.11156055	Compliance - Repayment of advance payment ⚠	Bank	389.437.694,00 COP	mundo	14/10/2023 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.4629910

Group Of Companies INGENIERIA CIVIL SERVICIOS Y SUMINISTROS SAS

Added By:

Added On: -

Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 15 AA # 13E-21

Location CO-ANT-05376 - La Ceja
Country COLOMBIA
State/City Antioquia
Province La Ceja
Address CALLE 15 AA # 13E-21
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	SANTA BARBARA	COLOMBIA > Antioquia > Santa Bárbara

1 CO1.PCCNTR.4629910

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
174.930.774,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80101600	CONSTRUCCIÓN DE SISTEMAS DE TRATAMIENTO DE AGUAS RESIDUALES PARA VIVIENDAS DISPERSAS EN LA ZONA RURAL DEL MUNICIPIO DE SANTA BÁRBARA, ANTIOQUIA	1,00	UN		174.930.774,00	174.930.774,00

Contract Document Template

Description	Document Name	Detail
CARTA INVITACION DIRECTA 050 DE 2023 (1).pdf	CARTA INVITACION DIRECTA 050 DE 2023 (1).pdf	(detail)
PRESUPUESTO OFICIAL APUS CRONOGRAMA AU (1).pdf	PRESUPUESTO OFICIAL APUS CRONOGRAMA AU (1).pdf	(detail)
CLAUSULADO 2023.050 (1).pdf	CLAUSULADO 2023.050 (1).pdf	(detail)
CDP POZOS SANTA BARBARA (1).pdf	CDP POZOS SANTA BARBARA (1).pdf	(detail)
DOCUMENTOS CONTRATISTA INGENISS (1).pdf	DOCUMENTOS CONTRATISTA INGENISS (1).pdf	(detail)

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía	Document Number	43983022	Update and notify
Supervisor	VICTOR ANDRES	Type of Document	Cédula de Ciudadanía	Document Number	15448278	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	VICTOR ANDRES	28 days ago *(16/02/2023 9:28:21 AM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO
Expenditure Approver	LILIANA ESCOBAR ORREGO	28 days ago *(16/02/2023 9:28:21 AM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

		Value
Budget Origin:	**General National Budget - GNB**	0
	General System of Participations - GSP	0
	General Royalty System - GRS	174.930.774
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	0

Total 174.930.774

Validación Código BPIN

	BPIN Code	Year	State
☐	2022056790004	2022	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	723	CDP	Not Started			00-00-000-0000	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	2023	CurrentBudget	-	Not Started	174.930.774 COP	174.930.774 COP	-	-	SIIF	View Edit

Current Commited Funds Balance 174.930.774 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 174.930.774 COP
SIIF Integration State
SIIF Integration Date -