Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4795569
Contract Version	1
Contract State	InExecution
Contract State Date	2 hours ago *(3/22/2023 4:07:28 PM(UTC-05:00) Bogota, Lima, Quito)*
Contract reference	00144-2023
Contract description:	ENTREGAR A TÍTULO DE COMODATO O PRÉSTAMO DE USO AL COMODATARIO, LAS INSTALACIONES DEL BIEN INMUEBLE DENOMINADO CENTRO AGROPECUARIO DEL BAJO PUTUMAYO DEPARTAMENTO DEL PUTUMAYO UBICADO EN LA VEREDA AGUA NEGRA, A 5 KM DEL CASCO URBANO DE PUERTO ASÍS, VÍA PUERTO ASÍS MOCOA, DEPARTAMENTO DEL PUTUMAYO
Type of contract	Comodato
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	5 Year(s)
Contract Start	6 minutes left *(3/22/2023 6:15:00 PM(UTC-05:00) Bogota, Lima, Quito)*
Contract End	3/21/2028 11:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE PÚERTO ASIS PUTUMAYO

COLOMBIA, Puerto Asís

0 Recommendation(s)

Supplier Company Identification

COGANASIS

COLOMBIA, Puerto Asís
Fiscal Id: 846000165

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Comité Municipal de Ganaderos de Puerto Asis	Banco Agrario de Colombia	Current	379300002449

Contract Approval Intervenients

Approval by supplier

Approved by: *Comite Municipal de Ganaderos de Puerto Asis* ***Approval Date:*** *3/22/2023 4:20:29 PM ((UTC-05:00) Bogota, Lima, Quito)*

Approval by buyer

Approved by: *JOSE FERNANDO CASTILLO RUIZ CASTILLO* ***Approval Date:*** *3/22/2023 4:32:26 PM ((UTC-05:00) Bogota, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4795569_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4795569
Group Of Companies Comité Municipal de Ganaderos de Puerto Asis
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Calle 10 Carrera 19 Esquina, Edificio CAM
Location CO-PUT-86568 - Puerto Asís
Country COLOMBIA
State/City Putumayo
Province Puerto Asís
Address Calle 10 Carrera 19 Esquina, Edificio CAM
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CALLE 10 CARRERA 19 ESQUINA BARRIO EL CENTRO	COLOMBIA > Putumayo > Puerto Asís

1	CO1.PCONTR.4795569
1.1	(To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
0.00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	95141601	CASA	1.00	UN	0.00	0.00	0.00

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: -
Supplier Documents Delivery Date: 1 hour ago *(3/22/2023 4:20:28 PM(UTC-05:00) Bogota, Lima, Quito)*

Contract Document Template

Description	Document Name	Detail
3. ESTUDIO PREVIO.pdf	3. ESTUDIO PREVIO.pdf	(detail)
7. RESOLUCION DE CONTRATACION DIRECTA.pdf	7. RESOLUCION DE CONTRATACION DIRECTA.pdf	(detail)
CONTRATO DE COMODATO.pdf	CONTRATO DE COMODATO.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	JOSE FERNANDO CAS	Type of Document	Cédula de Ciudadanía	Document Number	86060068	Update and notify
Supervisor	PABLO ALBERTO GIRA	Type of Document	Cédula de Ciudadanía	Document Number	1123204812	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	PABLO ALBERTO GIRALDO BECERRA GIRALDO	1 hour ago *(3/22/2023 4:32:27 PM(UTC-05:00) Bogota, Lima, Quito)*	JOSE FERNANDO CASTILLO RUIZ CASTILLO
Expenditure Approver	JOSE FERNANDO CASTILLO RUIZ CASTILLO	1 hour ago *(3/22/2023 4:32:27 PM(UTC-05:00) Bogota, Lima, Quito)*	JOSE FERNANDO CASTILLO RUIZ CASTILLO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:	Value
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	0
Total	0

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	0000000000	CDP	Not Started	0 COP	0 COP	00-00-00	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	0	CurrentBudget	-	Not Started	0 COP	0 COP	0 COP	-	SIIF View Edit

Current Commited Funds Balance 0 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 0 COP

SIIF Integration State

SIIF Integration Date -