Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4817949
Contract Version	1
Contract State	InExecution
Contract State Date	5 days ago *(28/03/2023 7:49:22 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	2023.087
Contract description:	ELABORACIÓN DE ESTUDIOS Y DISEÑOS PARA LA CONSTRUCCIÓN DE LA CASA DE LA CULTURA DEL MUNICIPIO DE EBÉJICO, ANTIOQUIA
Type of contract	Decree law 092/2017
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	1 Month(s)
Contract Start	3 days ago *(31/03/2023 7:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	27 days left *(30/04/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	1/06/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	30/10/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMDUCE

COLOMBIA, La Ceja

0 Recommendation(s)

Supplier Company Identification

CONSOE

COLOMBIA, Marinilla
Fiscal Id: 901041833

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CONSOE			

Contract Approval Intervenients

Approval by supplier

Approved by: *Sebastian* ***Approval Date:*** *29/03/2023 2:24:31 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *LILIANA ESCOBAR ORREGO* ***Approval Date:*** *29/03/2023 2:36:58 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4817949_Confirmed
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☑Yes ☐No

Due Date for Renewing Contract -

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	10,00	Warranty Start Date	4 days ago *(29/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/10/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Wages payment				
☑% of contract value	20,00	Warranty Start Date	4 days ago *(29/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/04/2026 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Quality of Service				
☑% of contract value	20,00	Warranty Start Date	4 days ago *(29/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/04/2024 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 4 days ago *(29/03/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* **Warranties Delivery Date:** 2 days ago *(31/03/2023 11:10:40 AM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.11402029	Compliance - Contract Compliance ⚠	Insurance Contract	85.000.000,00 COP	COMPAÑIA MUNDIAL DE SEGUROS	30/04/2026 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.4817949
Group Of Companies CONSOE
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 15 AA # 13E-21

Location CO-ANT-05376 - La Ceja
Country COLOMBIA
State/City Antioquia
Province La Ceja
Address CALLE 15 AA # 13E-21
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	ebejico	COLOMBIA > Antioquia > Ebéjico

1 CO1.PCCNTR.4817949

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
170.000.000,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80101600	ELABORACIÓN DE ESTUDIOS Y DISEÑOS PARA LA CONSTRUCCIÓN DE LA CASA DE LA CULTURA DEL MUNICIPIO DE EBÉJICO, ANTIOQUIA	1,00	UN	170.000.000,00	170.000.000,00	170.000.000,00

Contract Document Template

Description	Document Name	Detail
CLAUSULADO 2023.087.pdf	CLAUSULADO 2023.087.pdf	(detail)
CDP 297 ESTU Y DISEN~OS CASA DE LA CULTURA EBEJICO.pdf	CDP 297 ESTU Y DISEN~OS CASA DE LA CULTURA EBEJICO.pdf	(detail)
CARTA INVITACION DIRECTA DISEN~OS CASA DE LA CULTURA.pdf	CARTA INVITACION DIRECTA DISEN~OS CASA DE LA CULTURA.pdf	(detail)
Documentos contratista.pdf	Documentos contratista.pdf	(detail)
presupuesto oficial (3).pdf	presupuesto oficial (3).pdf	(detail)

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía	Document Number 43983022	Update and notify
Supervisor	VICTOR ANDRES	Type of Document	Cédula de Ciudadanía	Document Number 15448278	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	VICTOR ANDRES	4 days ago *(29/03/2023 2:36:58 PM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO
Expenditure Approver	LILIANA ESCOBAR ORREGO	4 days ago *(29/03/2023 2:36:58 PM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		Value
	General National Budget - GNB	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	170.000.000
	Total	170.000.000

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	297	CDP	Not Started			00-00-000-0000	Edit

CDP Balance	0 COP
Vigencia Futura Balance	0 COP
Total Balance	0 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
307	CurrentBudget	-	Not Started	170.000.000 COP	170.000.000 COP	-	-	SIIF View Edit

Current Commited Funds Balance	170.000.000 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	170.000.000 COP
SIIF Integration State	
SIIF Integration Date	-