Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4839123
Contract Version	1
Contract State	InExecution
Contract State Date	4/3/2023 6:30:14 PM *((UTC-05:00) Bogota, Lima, Quito)*
Contract reference	200-2023
Contract description:	MEJORAMIENTO VÍA URBANA MEDIANTE REPARCHEO SOBRE LA CALLE 13 ENTRE CARRERA 18 Y CARRERA 20, EN EL MUNICIPIO DE PUERTO ASÍS, PUTUMAYO
Type of contract	Work
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	3 Month(s)
Contract Start	2 days ago *(5/23/2023 12:00:00 AM(UTC-05:00) Bogota, Lima, Quito)*
Contract End	8/22/2023 12:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE PÚERTO ASIS PUTUMAYO

COLOMBIA, Puerto Asís

0 Recommendation(s)

Supplier Company Identification

UNIÓN TEMPORAL REPARCHEO PUERTO ASIS 2023

COLOMBIA, Puerto Asís
Fiscal Id:

Supplier Bank Account

☐Distinct Bank Accounts by Company Group Member ☑Single Company Group Bank Account

Supplier	Bank Name	Account Type	Account Number
UNIÓN TEMPORAL REPARCHEO PUERTO ASIS 2023			

Contract Approval Intervenients

Approval by supplier

Approved by: *LUIS EDUARDO GALLEGO BARRERA* ***Approval Date:*** *4/17/2023 10:14:42 AM ((UTC-05:00) Bogota, Lima, Quito)*

Approval by buyer

Approved by: *JOSE FERNANDO CASTILLO RUIZ CASTILLO* ***Approval Date:*** *4/17/2023 10:27:14 AM ((UTC-05:00) Bogota, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4839123_Firmado
Contract In Execution:

Documents Type

Documents Type:	Yes	Documents type adopted by the ANCP-CCE under Law 2022 of 2020
Documents Type Class:	Infraestructura de transporte	

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	
Renewable Contract?	☐Yes ☑No

Financial Settings - General

Registration authorization is

needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☑Yes ☐No

☑% Value of the Contract 10.00

Compliance ☑Yes ☐No

☑ Contract Compliance

☑% of contract value	10.00	Warranty Start Date	4/3/2023 4:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
☐Value of the warranty		Warranty End Date	12/30/2023 12:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*

☑ Wages payment

☑% of contract value	5.00	Warranty Start Date	4/3/2023 4:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
☐Value of the warranty		Warranty End Date	6/30/2026 12:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*

☑ Stability and Quality of Works

☑% of contract value	15.00	Warranty Start Date	4/3/2023 4:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
☐Value of the warranty		Warranty End Date	6/30/2028 12:00:00 PM *((UTC-05:00) Bogota, Lima, Quito)*

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 4/5/2023 4:00:00 AM *((UTC-05:00) Bogota, Lima, Quito)* Warranties Delivery Date: 17 days ago *(5/8/2023 9:29:26 AM(UTC-05:00) Bogota, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.11611330	Compliance - Contract Compliance	Insurance Contract	232,000,000.00 COP	SEGUROS DEL ESTADO SA	7/3/2023 *((UTC-05:00) Bogota, Lima, Quito)*	Rejected	Detail
CO1.WRT.11611161	Compliance - Contract Compliance ⚠	Insurance Contract	97,428,631.80 COP	SEGUROS DEL ESTADO SA	7/3/2028 *((UTC-05:00) Bogota, Lima, Quito)*	Rejected	Detail
CO1.WRT.11417921	Seriousness of the offer	-	32,476,210.00 COP	-	7/6/2023 *((UTC-05:00) Bogota, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4839123
Group Of Companies UNIÓN TEMPORAL REPARCHEO PUERTO ASIS 2023
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Calle 10 Carrera 19 Esquina, Edificio CAM
Location CO-PUT-86568 - Puerto Asís
Country COLOMBIA
State/City Putumayo
Province Puerto Asís
Address Calle 10 Carrera 19 Esquina, Edificio CAM
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			

Longitude:

Additional Locations

X-Ref	Address	Location
1	CALLE 10 CARRRA 19 ESQUINA BARRIO CENTRO	COLOMBIA > Putumayo > Puerto Asís

1 CO1.PCCNTR.4839123

1.1 (To the prices, add the VAT at the statutory rate in force.)

					Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
					324,762,107.00	324,762,106.00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	72141003	PROPUESTA ECONOMICA	1.00	G	324,762,107.00	324,762,106.00	324,762,107.00	324,762,106.00

Contract Document Template

Description	Document Name	Detail
MINUTA CONTRATO.pdf	MINUTA CONTRATO.pdf	(detail)
RUT UNION TEMPORAL.pdf	RUT UNION TEMPORAL.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	JOSE FERNANDO CAS	Type of Document	Cédula de Ciudadanía	Document Number	86060068	Update and notify
Supervisor		Type of Document		Document Number		Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Ordenador del Gasto	JOSE FERNANDO CASTILLO RUIZ CASTILLO	4/17/2023 10:27:15 AM *((UTC-05:00) Bogota, Lima, Quito)*	JOSE FERNANDO CASTILLO RUIZ CASTILLO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	324,762,106
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	0
Total	324,762,106

Validación Código BPIN

	BPIN Code	Year	State
☐	2023865680042	2023	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	2023000176	CDP	Not Started	341,000,000 COP	324,762,106 COP	00-00-000	Edit

CDP Balance 341,000,000 COP
Vigencia Futura Balance 0 COP
Total Balance 324,762,106 COP
SIIF Integration State Error
SIIF Integration Date 4/15/2023 11:58 AM

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	2023000566	CurrentBudget	-	Not Started	324,762,106 COP	324,762,106 COP	-	-	SIIF View Edit

Current Commited Funds Balance 324,762,106 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 324,762,106 COP
SIIF Integration State
SIIF Integration Date -