Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4862055
Contract Version	1
Contract State	InExecution
Contract State Date	13/04/2023 9:57:15 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	SP-LP-COP-132-2023
Contract description:	MANTENIMIENTO Y ADECUACIÓN DE LA PLAZA DE MERCADO DEL CASCO URBANO DEL MUNICIPIO DE VILLAPINZÓN DEPARTAMENTO DE CUNDINAMARCA
Type of contract	Work
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	6 Month(s)
Contract Start	3 hours ago *(25/05/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	25/11/2023 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	24/10/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	23/02/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE VILLAPINZON

COLOMBIA, Villapinzón

0 Recommendation(s)

Supplier Company Identification

PANAM INGENIEROS SAS

COLOMBIA, Bogotá
Fiscal Id: 9005114713

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
PANAM INGENIEROS SAS	BANCO DE BOGOTA	Current	274098227

Contract Approval Intervenients

Approval by supplier

Approved by: *PANAM INGENIEROS SAS* ***Approval Date:*** *28/04/2023 11:17:34 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *NELSON JAVIER TORRES ROMERO* ***Approval Date:*** *5/05/2023 10:29:46 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4862055_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No
Warranties by lots, groups or	☐Yes ☑No

stages					
Seriousness of the offer	☑Yes ☐No				
	☑% Value of the Contract		10,00		
Compliance	☑Yes ☐No				
	☑ Contract Compliance				
	☑% of contract value	30,00	Warranty Start Date	5/04/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	5/02/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Wages payment				
	☑% of contract value	15,00	Warranty Start Date	5/04/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	5/10/2026 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Stability and Quality of Works				
	☑% of contract value	30,00	Warranty Start Date	5/04/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	5/10/2028 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
Extra-contractual civil liability	☑Yes ☐No				
	☑Number of minimum wages	200			
Due date to deliver Warranties:	18/04/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*		Warranties Delivery Date:	5 days ago *(19/05/2023 11:27:02 AM(UTC-05:00) Bogotá, Lima, Quito)*	

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.11694009	Compliance - Contract Compliance ⚠	Insurance Contract	731.109.109,50 COP	SEGUROS DEL ESTADO SAS	19/10/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail
CO1.WRT.11720255	Extra-contractual civil liability	Insurance Contract	232.000.000,00 COP	SEGUROS DEL ESTADO SAS	19/10/2023 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail
CO1.WRT.11466205	Seriousness of the offer	-	97.483.353,50 COP	-	30/06/2023 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.4862055
Group Of Companies PANAM INGENIEROS SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Carrera 5 No. 4-25
Location CO-CUN-25873 - Villapinzón
Country COLOMBIA
State/City Cundinamarca
Province Villapinzón
Address Carrera 5 No. 4-25
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	MUNICIPIO DE VILLAPINZON, SECTOR URBANO Y RURAL	COLOMBIA > Cundinamarca > Villapinzón

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							974.833.535,00	974.812.146,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	72101500	MANTENIMIENTO Y ADECUACIÓN DE LA PLAZA DE MERCADO DEL CASCO URBANO DEL MUNICIPIO DE VILLAPINZÓN DEPARTAMENTO DE CUNDINAMARCA	1,00	UN	974.833.535,00	974.812.146,00	974.833.535,00	974.812.146,00

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: 18/04/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Supplier Documents Delivery Date: -

Contract Document Template

Description	Document Name	Detail
CONTRATO OBRA PLAZA DE MERCADO1.pdf	CONTRATO OBRA PLAZA DE MERCADO1.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	NELSON JAVIER TORR	Type of Document	Cédula de Ciudadanía	Document Number	79691741	Update and notify
Supervisor	PAOLA ANDREA RUBIA	Type of Document	Cédula de Ciudadanía	Document Number	1077146197	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	PAOLA ANDREA RUBIANO PINZON	20 days ago *(5/05/2023 10:29:47 AM(UTC-05:00) Bogotá, Lima, Quito)*	NELSON JAVIER TORRES ROMERO
Ordenador del Gasto	NELSON JAVIER TORRES ROMERO	20 days ago *(5/05/2023 10:29:47 AM(UTC-05:00) Bogotá, Lima, Quito)*	NELSON JAVIER TORRES ROMERO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	974.812.146
Credit Resources	0
Own Resources	0
Total	974.812.146

Validación Código BPIN

	BPIN Code	Year	State
☐	2023258730008	2023	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	2023000160	CDP	Not Started	974.833.535 COP	974.833.535 COP	00-00-00-000-2023000160	Edit

CDP Balance 974.833.535 COP
Vigencia Futura Balance 0 COP
Total Balance 974.833.535 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	2023000435	CurrentBudget	-	Not Started	974.812.146 COP	974.812.146 COP	21.389 COP	-	SIIF View Edit

Current Commited Funds Balance 974.812.146 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 974.812.146 COP
SIIF Integration State
SIIF Integration Date -