Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4945873
Contract Version	1
Contract State	InExecution
Contract State Date	14 days ago *(10/05/2023 2:21:46 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	2023.137
Contract description:	INTERVENTORIA TECNICA, ADMINISTRATIVA, ADMINISTRATIVA, FINANCIERA, CONTABLE, AMBIENTAL Y LEGAL PARA LA CONSTRUCCIÓN DE CENTRO DÍA EN EL MUNICIPIO DE YARUMAL, ANTIOQUIA
Type of contract	Other
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	6 Month(s)
Contract Start	2 hours ago *(25/05/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	25/11/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	16/11/2023 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	16/03/2024 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMDUCE

COLOMBIA, La Ceja

0 Recommendation(s)

Supplier Company Identification

DVCE INGENIERIA S.A.S.

COLOMBIA, Medellín
Fiscal Id: 901430321

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
DVCE INGENIERIA S.A.S.	Bancolombia	Savings	55100001622

Contract Approval Intervenients

Approval by supplier

Approved by: *ELIANA GARCES HERRERA* ***Approval Date:*** *15/05/2023 12:58:19 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *LILIANA ESCOBAR ORREGO* ***Approval Date:*** *15/05/2023 4:34:28 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4945873_Confirmed
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	As previously agreed
Renewable Contract?	☑Yes ☐No
Due Date for Renewing Contract	-

Financial Settings - General

Registration authorization is

needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☐No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	20,00	Warranty Start Date	21 days ago *(3/05/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	30/05/2024 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	10,00	Warranty Start Date	21 days ago *(3/05/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	5/11/2026 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑% of contract value	30,00	Warranty Start Date	21 days ago *(3/05/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	5/11/2028 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 13 days ago *(11/05/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 8 days ago *(17/05/2023 2:02:38 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.11704322	Compliance - Contract Compliance ⚠	Insurance Contract	150.240.000,00 COP	SEGUROS DEL ESTADO SA	15/11/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail
CO1.WRT.11704329	Extra-contractual civil liability	Insurance Contract	232.000.000,00 COP	SEGUROS DEL ESTADO SA	11/11/2023 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.4945873
Group Of Companies DVCE INGENIERIA S.A.S.
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 15 AA # 13E-21
Location CO-ANT-05376 - La Ceja
Country COLOMBIA
State/City Antioquia
Province La Ceja
Address CALLE 15 AA # 13E-21
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	YARUMAL	COLOMBIA > Antioquia > Yarumal

1 CO1.PCCNTR.4945873

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							250.489.959,00	250.400.000,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	80101600	INTERVENTORIA TECNICA, ADMINISTRATIVA, ADMINISTRATIVA, FINANCIERA, CONTABLE, AMBIENTAL Y LEGAL PARA LA CONSTRUCCIÓN DE CENTRO DÍA EN EL MUNICIPIO DE YARUMAL, ANTIOQUIA	1,00	UN	250.489.959,00	250.400.000,00	250.489.959,00	250.400.000,00

Contract Document Template

Description	Document Name	Detail
CLAUSULADO 2023.137 (1).pdf	CLAUSULADO 2023.137 (1).pdf	(detail)

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORR	Type of Document	Cédula de Ciudadanía	Document Number	43983022	Update and notify
Supervisor	VICTOR ANDRES	Type of Document	Cédula de Ciudadanía	Document Number	15448278	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	LILIANA ESCOBAR ORR	Type of Document	Cédula de Ciudadanía	Document Number	43983022	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	LILIANA ESCOBAR ORREGO	25/05/2023 2:09:47 PM *((UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO
Responsible For Payment Authorization	LILIANA ESCOBAR ORREGO	9 days ago *(15/05/2023 4:34:28 PM(UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	Value
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	250.400.000
Total	250.400.000

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	458	CDP	Not Started			00-00-000-0000	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	554	CurrentBudget	-	Not Started	250.400.000 COP	250.400.000 COP	-	-	SIIF View Edit

Current Commited Funds Balance 250.400.000 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 250.400.000 COP
SIIF Integration State
SIIF Integration Date -