Contract Identification

Contract Unique Identifier	CO1.PCCNTR.4861616
Contract Version	1
Contract State	InExecution
Contract State Date	12/04/2023 8:57:47 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	20231757
Contract description:	El contratista se compromete con el municipio de Pasto a la ejecución de la obra "Instalación de Planta de Tratamiento de Agua Potable para cinco (5) Instituciones Educativas, del municipio de Pasto, departamento de Nariño". Esto, de acuerdo con la solicitud expresa del Gobierno del Japón y la propuesta presentada por EL CONTRATISTA, documentos que hacen parte integral del presente contrato, por el sistema de precio global único, de acuerdo con los planos y especificaciones técnicas entregadas..
Type of contract	Work
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	4 Month(s)
Contract Start	2 days ago *(30/05/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	12/08/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	12/08/2023 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	12/02/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

ALCALDIA DE PASTO

COLOMBIA, Pasto

0 Recommendation(s)

Supplier Company Identification

DPZ ingenieria

COLOMBIA, Pasto
Fiscal Id: 12753044

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Diego Perez ingenieria	Bnacolombia	Savings	87949831980

Contract Approval Intervenients

Approval by supplier

Approved by: *Diego Raul Perez Insuasty* ***Approval Date:*** *12/04/2023 11:08:24 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *JORGE ARMANDO ARCINIEGAS GRIJALBA* ***Approval Date:*** *12/04/2023 11:39:03 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_4861616_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes ☑No Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options To be arranged

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Compliance ☑Yes ☐No

- ☑ Good use and right investment of the advance payment
  - ☑% of advance payment 100,00 — Warranty Start Date 12/04/2023 10:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
  - ☐Value of the warranty — Warranty End Date 12/02/2024 8:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
- ☑ Contract Compliance
  - ☑% of contract value 20,00 — Warranty Start Date 12/04/2023 10:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
  - ☐Value of the warranty — Warranty End Date 12/02/2024 8:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
- ☑ Wages payment
  - ☑% of contract value 10,00 — Warranty Start Date 12/04/2023 10:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
  - ☐Value of the warranty — Warranty End Date 12/08/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
- ☑ Stability and Quality of Works
  - ☑% of contract value 30,00 — Warranty Start Date 12/04/2023 10:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
  - ☐Value of the warranty — Warranty End Date 12/08/2028 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 17/04/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 14/04/2023 10:14:39 AM *((UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.11473131	Compliance - Good use and right investment of the advance payment ⚠	Bank	610.283.745,33 COP	Aseguradora solidaria	12/08/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Giro

Invoice Payment Deadline Agree later

Contract Comments

Contract Ref. CO1.PCCNTR.4861616
Group Of Companies Diego Perez ingenieria
Added By:

Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CAM ANGANOY LOS ROSALES II
Location CO-NAR-52001 - Pasto
Country COLOMBIA
State/City Nariño
Province Pasto
Address CAM ANGANOY LOS ROSALES II
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	MUNICIPIO DE PASTO	COLOMBIA > Nariño > Pasto

1 CO1.PCCNTR.4861616

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
378.283.745,33

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	81101500	CONTRATO OBRA ARTÍCULO 20 LEY 1150 DE 2007. CONTRATACIÓN CON RECURSOS DE ORGANISMO INTERNACIONAL	1,00	UN	378.283.745,33	378.283.745,33	378.283.745,33

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: -
Supplier Documents Delivery Date: 12/04/2023 11:08:23 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Contract Document Template

Description	Document Name	Detail
CONTRATO 20231757.pdf	CONTRATO 20231757.pdf	(detail)
ESTUDIO PREVIO ok.pdf	ESTUDIO PREVIO ok.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	MARIA CRISTINA RIASC	Type of Document	Cédula de Ciudadanía	Document Number	12121212121212121212	Update and notify
Supervisor	WILLIAM DALADIER NA	Type of Document	Cédula de Ciudadanía	Document Number	98390279	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	WILLIAM DALADIER NA	Type of Document	Cédula de Ciudadanía	Document Number 98390279	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Ordenador del pago	WILLIAM DALADIER NARVAEZ BARRERA	13/04/2023 10:51:07 AM *((UTC-05:00) Bogotá, Lima, Quito)*	WILLIAM DALADIER NARVAEZ BARRERA
Supervisor	WILLIAM DALADIER NARVAEZ BARRERA	13/04/2023 10:23:43 AM *((UTC-05:00) Bogotá, Lima, Quito)*	WILLIAM DALADIER NARVAEZ BARRERA
Ordenador del Gasto	MARIA CRISTINA RIASCOS ERASO	13/04/2023 10:23:37 AM *((UTC-05:00) Bogotá, Lima, Quito)*	WILLIAM DALADIER NARVAEZ BARRERA

Budget Settings

Framework Agreement

projected related to the Peace Treaty implementation	☐Yes ☑No *	Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Expense Type	Investment	

Budget Origin:		**Value**
	General National Budget - GNB	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	378.283.745,33
	Credit Resources	0
	Own Resources	0
	Total	378.283.745,33

Validación Código BPIN

	BPIN Code	Year	State
☐	2022520010101	2023	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	2023001836	CDP	Not Started	378.283.745,33 COP	378.283.745,33 COP	00-00-00	Edit

CDP Balance	378.283.745,33 COP
Vigencia Futura Balance	0 COP
Total Balance	378.283.745,33 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution		
☐	2023001850	CurrentBudget	-	Not Started	378.283.745,33 COP	378.283.745,33 COP	0 COP	-	SIIF	View	Edit

Current Commited Funds Balance	378.283.745,33 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	378.283.745,33 COP
SIIF Integration State	
SIIF Integration Date	-