Contract Identification

Contract Unique Identifier	CO1.PCCNTR.5137228
Contract Version	1
Contract State	En ejecución
Contract State Date	18 días de tiempo transcurrido *(26/06/2023 1:10:52 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	SDS-SDS-PC-179-2023
Contract description:	AUNAR ESFUERZOS PARA REALIZAR JORNADAS DE CINEFORO COMUNITARIO PARA FORTALECER ESPACIOS DE INTEGRACIÓN EN EL MARCO DE ACTIVIDADES A DESARROLLAR POR LOS PROGRAMAS ADSCRITOS A LA SECRETARIA DE DESARROLLO SOCIAL DE BUCARAMANGA
Type of contract	Prestación de servicios
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	180 Days
Contract Start	3 días de tiempo transcurrido *(11/07/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	16/12/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Environment Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE BUCARAMANGA

COLOMBIA, Bucaramanga

0 Recomendación (es)

Supplier Company Identification

CORPORACION EDUCATIVA SOCIAL Y DECOMUNICACIONES PRENSA LIBRE

COLOMBIA, Floridablanca
Número de documento 804014892

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CORPORACION EDUCATIVA SOCIAL Y DECOMUNICACIONES PRENSA LIBRE	BANCOLOMBIA	Current	79919048685

Contract Approval Intervenients

Approval by supplier

User: OSCAR EDUARDO FONSECA BERRIO — *Approval Date:* 7/07/2023 2:03:17 PM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

User: Jorge Isnardo Neira Gonzalez — *Approval Date:* 7/07/2023 3:13:44 PM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed: CO1_PCCNTR_5137228_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	A definir
Renewable Contract?	☑Yes ☐No
Due Date for Renewing Contract	6 días de tiempo transcurrido *(7/07/2023 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)*

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑ Yes ☐ No

Warranties by lots, groups or stages ☐ Yes ☑ No

Seriousness of the offer ☐ Yes ☐ No

Compliance ☑ Yes ☐ No

☑ Contract Compliance				
☑ % of contract value	10,00	Warranty Start Date	7 días de tiempo transcurrido *(7/07/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	7/05/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑ % of contract value	5,00	Warranty Start Date	7 días de tiempo transcurrido *(7/07/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	7/05/2026 11:59:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑ % of contract value	5,00	Warranty Start Date	7 días de tiempo transcurrido *(7/07/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	7/05/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☑ Yes ☐ No

☑ Number of minimum wages 200

Due date to deliver Warranties: 2 días de tiempo transcurrido *(12/07/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* **Warranties Delivery Date:** 3 días de tiempo transcurrido *(10/07/2023 4:30:17 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.12069465	CivilLiability	Bank	232.000.000,00 COP	SEGUROS DEL ESTADO S.A.	16/12/2023 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail
CO1.WRT.12069706	ComplianceContract ⚠	Bank	53.571.428,50 COP	SEGUROS DEL ESTADO S.A.	16/12/2026 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline A definir

Contract Comments

Contract Ref. CO1.PCCNTR.5137228
Group Of Companies CORPORACION EDUCATIVA SOCIAL Y DECOMUNICACIONES PRENSA LIBRE
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No existen resultados que cumplan con los criterios de búsqueda especificados	

Contract Location

Main site or location of works, place of delivery or performance: CARRERA 11 # 34 -52
Location CO-SAN-68001 - Bucaramanga
Country COLOMBIA
State/City Santander
Province Bucaramanga
Address CARRERA 11 # 34 -52
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	cra 11 N° 34-52	COLOMBIA > Santander > Bucaramanga

1 CO1.PCCNTR.5137228

1.1 Incluya el precio como lo indique la Entidad Estatal

							Precio total estimado	Incluya el precio como lo indique la Entidad Estatal
							214.285.714,00	214.285.714,00
Ref. Artículo	Código UNSPSC	Descripción	Cantidad	Unidad	Precio unitario estimado	Precio unitario	Precio total estimado	Incluya el precio como lo indique la Entidad Estatal
1	90131603	APORTE MUNICIPIO	1,00	UN	150.000.000,00	150.000.000,00	150.000.000,00	150.000.000,00

90131603	APORTE ESAL	1,00	UN	64.285.714,00	64.285.714,00	64.285.714,00	64.285.714,00

Contract Document Template

Description	Document Name	Detail
179-Convenio.PDF	179-Convenio.PDF	(detail)
179-Designacion Supevisor.PDF	179-Designacion Supevisor.PDF	(detail)
179-Solcitud RP.PDF	179-Solcitud RP.PDF	(detail)

Follow up Responsibilities

Expenditure Approver	Jorge Isnardo Neira Gor	Type of Document	Cédula de Ciudadanía	Document Number	1098651859	Update and notify
Supervisor	SAMARA TATIANA LOA	Type of Document	Cédula de Ciudadanía	Document Number	52819227	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	SAMARA TATIANA LOAIZA MANRIQUE	6 días de tiempo transcurrido *(7/07/2023 3:13:45 PM(UTC-05:00) Bogotá, Lima, Quito)*	Jorge Isnardo Neira Gonzalez
Ordenador del Gasto	Jorge Isnardo Neira Gonzalez	6 días de tiempo transcurrido *(7/07/2023 3:13:45 PM(UTC-05:00) Bogotá, Lima, Quito)*	Jorge Isnardo Neira Gonzalez

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	150.000.000
Credit Resources	0
Own Resources	64.285.714
Total	214.285.714

Validación Código BPIN

	BPIN Code	Year	State
☐	2020680010072	2023	Validated
☐	2020680010040	2023	Validated
☐	2021680010003	2023	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	4372	CDP	NotStarted	150.000.000 COP	150.000.000 COP	00-00-00	Edit

CDP Balance	150.000.000 COP
Vigencia Futura Balance	0 COP
Total Balance	150.000.000 COP
Last SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	8293	CurrentBudget	-	NotStarted	150.000.000 COP	150.000.000 COP	-	-	View View Edit

Current Commited Funds Balance	150.000.000 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	150.000.000 COP
Last SIIF Integration State	
SIIF Integration Date	-