Contract Identification

Contract Unique Identifier	CO1.PCCNTR.5017520
Contract Version	1
Contract State	En ejecución
Contract State Date	29/05/2023 5:20:32 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CO1.PCCNTR.5017520
Contract description:	hemos convenido celebrar el presente contrato de COMPRAVENTA DE EQUIPOS, Este contrato que se regirá por las siguientes cláusulas: PRIMERA.Objeto. Contratar la adquisición de los equipos que se detallan a continuación: a) 3 grabadoras Zoom H8. b) 3 micrófonos de solapa BOYA BY-M1DM Lavalier de cabezal doble. c) 3 cámaras Sony a6400 Mirrorless 4K con lente 16 - 50mm f/3.5-5.6 +Memoria 64Gb de 100Mb/s + Bolso, de acuerdo con la cotización presentada por el CONTRATISTA
Type of contract	Otro
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	60 Days
Contract Start	1 minuto para terminar *(14/07/2023 4:04:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	2 días para terminar *(17/07/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Environment Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

FUNDACIÓN CINDE

COLOMBIA, Sabaneta

0 Recomendación (es)

Supplier Company Identification

sandra milena londono salazar

COLOMBIA, Envigado
Número de documento 43827789

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
sandra milena londono salazar	davivienda	Savings	0550488401686032

Contract Approval Intervenients

Approval by supplier

User: *SANDRA MILENA LONDOÑO SALAZAR* ***Approval Date:*** *14/07/2023 8:33:46 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

User: *MARÍA CRISTINA GIRALDO QUIJANO* ***Approval Date:*** *14/07/2023 4:01:59 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_5017520_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the	

Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 días

Contract Comments

Contract Ref. CO1.PCCNTR.5017520
Group Of Companies sandra milena londono salazar
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name	
☐	COMPRAVENTA EQUIPOS 448 UPDATE .pdf	COMPRAVENTA EQUIPOS 448 UPDATE .pdf	Download Detail

Contract Location

Main site or location of works, place of delivery or performance: Calle 77 Sur 43 A 27
Location CO-ANT-05631 - Sabaneta
Country COLOMBIA
State/City Antioquia
Province Sabaneta
Address Calle 77 Sur 43 A 27
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CLL 36 a sur 46 A 81	COLOMBIA > Antioquia > Envigado

1	CO1.PCCNTR.5017520
1.1	Incluya el precio como lo indique la Entidad Estatal

Incluya el precio como lo indique la Entidad Estatal
31.196.400,00

Ref. Artículo	Código UNSPSC	Descripción	Cantidad	Unidad	Precio unitario estimado	Precio unitario	Incluya el precio como lo indique la Entidad Estatal
1	86101600	FORTALECIMIENTO DE PROCESOS DE GOBERNANZA EN EL SISTEMA DE CTEI CON ESTRATEGIAS PARTICIPATIVAS DESCENTRALIZADAS BASADAS EN DATOS Y EN LAS CAPACIDADES CIENTÍFICAS TECNOLÓGICAS Y DE INNOVACIÓN EN LAS SUBREGIONES DE CALDAS	1,00	UN	2.129.431.654,00	31.196.400,00	31.196.400,00

Supplier Documents Settings

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: 3 días para terminar *(18/07/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Supplier Documents Delivery Date: -

Contract Document Template

Description	Document Name	Detail
COMPRAVENTA EQUIPOS 448 UPDATE .pdf	COMPRAVENTA EQUIPOS 448 UPDATE .pdf	(detail)

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Assignation History

Position	Name	Follow up Date	Changed by
No existen resultados que cumplan con los criterios de búsqueda especificados			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	Value
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	31.196.400
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	0
Total	31.196.400

Validación Código BPIN

	BPIN Code	Year	State
☐	2021000100448	2022	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	122	CDP	NotStarted		1.699.454.609 COP	05-02-00-37	Edit
☐	7723	CDP	NotStarted	1.699.454.609 COP		05-02-00-37	Edit

CDP Balance 1.699.454.609 COP
Vigencia Futura Balance 0 COP
Total Balance
Last SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	7623	CurrentBudget	-	NotStarted	31.196.400 COP	31.196.400 COP	-	-		View View Edit

Current Commited Funds Balance	31.196.400 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	31.196.400 COP
Last SIIF Integration State	
SIIF Integration Date	-