Contract Identification

Contract Unique Identifier	CO1.PCCNTR.5219026
Contract Version	1
Contract State	Approved
Contract State Date	5 days ago *(13/07/2023 7:58:01 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CO1.PCCNTR.5219026
Contract description:	LA PRESTACION DEL SERVICIO DE CIENTO VEINTIOCHO (128) VIAJES DE TRANSPORTE FLUVIAL EN PRESENCIALIDAD 2023 DESDE PASACABALLO HASTA LA VEREDA DE LETICIA HACIENDO ESCALAS, EN EL KM 5 Y KM 6 A LAS ORILLAS DEL CANAL Y LA ULTIMA EN LA VEREDA DE RECREO PARA RECOGER LOS ESTUDIANTES DE BACHILLERATO DE LA INSTITUCIÓN EDUCATIVA DE LETICIA.
Type of contract	Services Provisioning
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	133 Day(s)
Contract Start	*
Contract End	1/12/2023 4:00 PM *
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	1/12/2023 4:30:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	1/12/2023 5:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

INSTITUCION EDUCATIVA DE LETICIA

COLOMBIA, Cartagena

0 Recommendation(s)

Supplier Company Identification

LUIS PIÑEREZ PATERNINA

COLOMBIA, Cartagena
Fiscal Id: 73096703

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
LUIS PIÑEREZ PATERNINA		Savings	

Contract Approval Intervenients

Approval by supplier

Approved by: *LUIS PIÑEREZ PATERNINA* ***Approval Date:*** *18/07/2023 4:25:39 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *ESTIBEN SAENZ FELIZOLA* ***Approval Date:*** *19/07/2023 7:38:14 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	To be arranged
Renewable Contract?	☑Yes ☐No
Due Date for Renewing Contract	27/11/2023 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Giro

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.5219026
Group Of Companies LUIS PIÑEREZ PATERNINA
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: VEREDA LETICIA
Location CO-BOL-13001 - Cartagena
Country COLOMBIA
State/City Bolívar
Province Cartagena
Address VEREDA LETICIA
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Vereda Leticia	COLOMBIA > Bolívar > Cartagena

1 CO1.PCCNTR.5219026

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							55.040.000,00	55.040.000,00
Reference	**Category**	**Description**	**Qty**	**Unit**	**Ceiling Price**	**Price per Unit**	**Ceiling Price Total**	**Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)**
1	78111700	Transporte de pasajeros por mar	1,00	UN	55.040.000,00	55.040.000,00	55.040.000,00	55.040.000,00

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: 6 days left *(25/07/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Supplier Documents Delivery Date: 15 hours ago *(18/07/2023 4:25:29 PM(UTC-05:00) Bogotá, Lima, Quito)*

Contract Document Template

Description	Document Name	Detail
No items found...		

Follow up Responsibilities

Expenditure Approver	EDGARDO ENRIQUE SI	Type of Document	Cédula de Ciudadanía	Document Number	73558072	Update and notify
Supervisor	EDGARDO ENRIQUE SI	Type of Document	Cédula de Ciudadanía	Document Number	73558072	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	EDGARDO ENRIQUE SI	Type of Document	Cédula de Ciudadanía	Document Number	73558072	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	EDGARDO ENRIQUE SIMANCAS BARRERA	19/07/2023 7:38:14 AM *((UTC-05:00) Bogotá, Lima, Quito)*	ESTIBEN SAENZ FELIZOLA

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:		**Value**
	General National Budget - GNB	0
	General System of Participations - GSP	55.040.000
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0
	Own Resources	0
	Total	55.040.000

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	00013	CDP	Not Started	55.040.000 COP	55.040.000 COP	00-00-00	Edit

CDP Balance 55.040.000 COP
Vigencia Futura Balance 0 COP
Total Balance 55.040.000 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance
Future Commited Funds Balance
Total Commitment Balance
SIIF Integration State
SIIF Integration Date -