Contract Identification

Contract Unique Identifier CO1.PCCNTR.5256148
Contract Version 1
Contract State Approved
Contract State Date 5 days ago *(28/07/2023 10:28:20 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 180.10.05.008.2023
Contract description: INTERVENTORIA INTEGRAL, TÉCNICA, ADMINISTRATIVA, JURIDICA, AMBIENTAL Y CONTROL DE CALIDAD DEL CONTRATO DE OBRA DE LA CONSTRUCCIÓN, TERMINACIÓN, MEJORAMIENTO Y MANTENIMIENTO DE LOS AMBIENTES DE APRENDIZAJE DE LAS INSTITUCIONES EDUCATIVAS OFICIALES DEL MUNICIPIO DE YUMBO
Type of contract Supervision
Associated to Other Contract? ☑Yes ☐No
Expected Duration of Contract 5 Month(s)
Association Purpose? ☑Supervision ☐Intermediation
Associated Contract(s) 180-10-06-007-2023
Add
Contract Start *
Contract End 29/12/2023 12:17 PM *
Extended days 0 days
Liquidation ☑Yes ☐No *
Liquidation Start Date 30/12/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date 30/04/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE YUMBO

0 Recommendation(s)

Supplier Company Identification

DVINGA
COLOMBIA, Cali
Fiscal Id: 900554705

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
DEL VALLE ING Y ARQ S.A.S			

Contract Approval Intervenients

Approval by supplier
Approved by: *DVINGA* ***Approval Date:*** *2/08/2023 10:49:13 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *JORGE HERNAN SOLANO DELGADO* ***Approval Date:*** *2/08/2023 11:16:09 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes ☑No — Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No				
Warranties by lots, groups or stages	☐Yes ☑No				
Seriousness of the offer	☑Yes ☐No				
	☑% Value of the Contract		10,00		
Compliance	☑Yes ☐No				
	☑ Contract Compliance				
	☑% of contract value	10,00	Warranty Start Date	20 hours left *(3/08/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	30/04/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Wages payment				
	☑% of contract value	5,00	Warranty Start Date	20 hours left *(3/08/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	30/12/2026 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Quality of Service				
	☑% of contract value	10,00	Warranty Start Date	30/12/2023 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	31/12/2028 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
Extra-contractual civil liability	☑Yes ☐No				
	☑Number of minimum wages	200			
Due date to deliver Warranties:	2 days left *(4/08/2023 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	Warranties Delivery Date: -			

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.12178609	Seriousness of the offer	-	20.346.235,00 COP	-	28/10/2022 *((UTC-05:00) Bogotá, Lima, Quito)*	Expired	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.5256148
Group Of Companies DEL VALLE ING Y ARQ S.A.S
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Calle 5 # 4-40
Location CO-VAC-76892 - Yumbo
Country COLOMBIA
State/City Valle del Cauca
Province Yumbo
Address Calle 5 # 4-40
ZIP Code 760501

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	calle 5 # 4-40	COLOMBIA > Valle del Cauca > Cali

1	CO1.PCCNTR.5256148
1.1	(To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							203.462.350,00	203.347.200,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	72101500	INTERVENTORIA INTEGRAL TECNICA ADMINISTRATIVA JURÍDICA AMBIENTAL Y CONTROL DE CALIDAD DEL CONTRATO DE OBRA DE LA CONSTRUCCION TERMINACIÓN MEJORAMIENTO Y MANTENIMIENTO DE LOS AMBIENTES DE APRENDIZAJE DE LAS INSTITUCIONES EDUCATIVAS OFICIALES DEL MUNICIPIO DE YUMBO	1,00	UN	203.462.350,00	203.347.200,00	203.462.350,00	203.347.200,00

Contract Document Template

	Description	Document Name	Detail
☐	contrato de interventoria 008-2023 (1).pdf	contrato de interventoria 008-2023 (1).pdf	(detail)
☐	concepto JURIDICOS 008-2023.pdf	concepto JURIDICOS 008-2023.pdf	(detail)
☐	RUT DVINGA 2023 (2) (1).pdf	RUT DVINGA 2023 (2) (1).pdf	(detail)

Follow up Responsibilities

Expenditure Approver	JORGE HERNAN SOLAI	Type of Document	Cédula de Ciudadanía	Document Number	7557032	Update and notify
Supervisor	JORGE HERNAN SOLAI	Type of Document	Cédula de Ciudadanía	Document Number	7557032	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	JORGE HERNAN SOLAI	Type of Document	Cédula de Ciudadanía	Document Number	7557032	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	JORGE HERNAN SOLANO DELGADO	2/08/2023 11:16:09 AM *((UTC-05:00) Bogotá, Lima, Quito)*	JORGE HERNAN SOLANO DELGADO
Supervisor	JORGE HERNAN SOLANO DELGADO	2/08/2023 11:16:09 AM *((UTC-05:00) Bogotá, Lima, Quito)*	JORGE HERNAN SOLANO DELGADO
Expenditure Approver	JORGE HERNAN SOLANO DELGADO	2/08/2023 11:16:09 AM *((UTC-05:00) Bogotá, Lima, Quito)*	JORGE HERNAN SOLANO DELGADO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	203.347.200
Credit Resources	0
Own Resources	0
Total	203.347.200

Validación Código BPIN

	BPIN Code	Year	State
☐	2021768920104	2023	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	20232263	CDP	Not Started	218.462.350 COP		00-00-000-0000	Edit

CDP Balance

Vigencia Futura Balance

Total Balance 0 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance

Future Commited Funds Balance

Total Commitment Balance

SIIF Integration State

SIIF Integration Date -