Contract Identification

Contract Unique Identifier	CO1.PCCNTR.5278803
Contract Version	1
Contract State	Approved
Contract State Date	54 minutes ago *(4/08/2023 2:52:10 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	2023.273
Contract description:	CONSTRUCCION DE AULAS MODULARES Y OBRAS COMPLEMENTARIAS PARA LA INSTITUCION EDUCATIVA FUNDACION CELIA DUQUE DE DUQUE SEDES C.E.R DR. FELIZ GARCIA RAMIREZ Y C.E.R EL GUADUAL, EN EL MUNICIPIO DE ABEJORRAL, ANTIOQUIA
Type of contract	Decree law 092/2017
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	2 Month(s)
Contract Start	*
Contract End	8/10/2023 7:00 PM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMDUCE

COLOMBIA, La Ceja

0 Recommendation(s)

Supplier Company Identification

C.T.2 CONSTRUCCIONES S.A.S.

COLOMBIA, Rionegro
Fiscal Id: 900211682

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
C.T.2 CONSTRUCCIONES S.A.S.	Bancolombia	Current	01244126246

Contract Approval Intervenients

Approval by supplier

Approved by: *Carlos Enrique Tamayo Jimenez* ***Approval Date:*** *4/08/2023 3:22:18 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *LILIANA ESCOBAR ORREGO* ***Approval Date:*** *4/08/2023 3:46:42 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance			
☑% of contract value	10,00	Warranty Start Date	4 days left *(8/08/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/04/2024 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Wages payment			
☑% of contract value	20,00	Warranty Start Date	4 days left *(8/08/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	10/10/2026 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Stability and Quality of Works			
☑% of contract value	30,00	Warranty Start Date	4 days left *(8/08/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	10/10/2028 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 4 days left *(8/08/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.5278803
Group Of Companies C.T.2 CONSTRUCCIONES S.A.S.
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 15 AA # 13E-21

Location CO-ANT-05376 - La Ceja
Country COLOMBIA
State/City Antioquia
Province La Ceja
Address CALLE 15 AA # 13E-21
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	ABEJORRAL	COLOMBIA > Antioquia > Abejorral

1 CO1.PCCNTR.5278803

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
373.750.448,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80101600	CONSTRUCCION DE AULAS MODULARES Y OBRAS COMPLEMENTARIAS PARA LA INSTITUCION EDUCATIVA FUNDACION CELIA DUQUE DE DUQUE SEDES C.E.R DR. FELIZ	1,00	UN	373.750.448,00	373.750.448,00	373.750.448,00

Contract Document Template

	Description	Document Name	Detail
☐	CLAUSULADO 2023.273.pdf	CLAUSULADO 2023.273.pdf	(detail)
☐	CDP 1028 CONSTRUCCION DE AULAS MODULARES Y OBRAS COMPLEMENTARIAS PARA LA INSTITUCION EDUCATIVA CELIA DUQUE MPIO ABEJORRAL.pdf	CDP 1028 CONSTRUCCION DE AULAS MODULARES Y OBRAS COMPLEMENTARIAS PARA LA INSTITUCION EDUCATIVA CELIA DUQUE MPIO ABEJORRAL.pdf	(detail)
☐	CARTA INVITACION DIRECTA 273 DE 2023.pdf	CARTA INVITACION DIRECTA 273 DE 2023.pdf	(detail)
☐	PRESUPUESTO OFERENTES AULAS MODULARES.pdf	PRESUPUESTO OFERENTES AULAS MODULARES.pdf	(detail)
☐	CT2 DOCUMENTOS.pdf	CT2 DOCUMENTOS.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía	Document Number 43983022	Update and notify
Supervisor	VICTOR ANDRES	Type of Document	Cédula de Ciudadanía	Document Number 15448278	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía	Document Number 43983022	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	LILIANA ESCOBAR ORREGO	4/08/2023 3:46:42 PM *((UTC-05:00) Bogotá, Lima, Quito)*	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐ Yes ☑ No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

		Value
Budget Origin:	**General National Budget - GNB**	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0

Own Resources	373.750.448
Total	373.750.448

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	1028	CDP	Not Started			00-00-000-0000	Edit

CDP Balance	
Vigencia Futura Balance	
Total Balance	0 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance	
Future Commited Funds Balance	
Total Commitment Balance	
SIIF Integration State	
SIIF Integration Date	-